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1. FRESH SHORT NOTICE INVITING TENDERS (NIT) FOR
ADVERTISEMENT

\athii 8p,
SHRI AMARNATHJI SHRINE BOARD
> % (Established under an Act of J&K State Legislature)
K-Villa Sohrawardy House, Shivpora, Srinagar (May-October)
% G Chaitanya Ashram, Talab Tillo, Jammu (Nov-April)
"0 and %6 Tele: 0191-2555662, Telefax: 0191-2503399

FRESH SHORT NOTICE INVITING TENDER
for
SUPPLY OF FABRICATED STRUCTURAL STEEL FRAMED
TOILETS — YATRA 2014

1. Sealed tenders, in two bid formats, are invited on behalf of Shri Amarnathji Shrine Board for the
following work:

# | Name of work Cost of work Earnest Money | Date and time of receipt of
Technical and Financial
Bids
1 | Fabrication and Supply of | Rs 29.50lac | Rs 1.00 lac Up to 1400 hours on
structural steel frame (approx) 09.05.2014.
toilets (100 numbers)

2. Detailed NIT (DNIT) can be obtained from the office of Chief Accounts Officer, Shri Amarnathji Shrine
Board, Chaitanya Ashram, Talab Tillo, Jammu upto 28.04.2014 to 29.04.2014 upto 1400 hours and
from 2.05.2014 to 6.05.2014 in the office of SASB, K-Villa Shorawardy House Shivpora, Srinagar on
any working day (Monday-saturday) on payment of Rs. 3500 /= in cash or in the shape of Demand
Draft pledged in favour of Shri Amarnathji Shrine Board (SASB), Srinagar. Alternatively, the DNIT can
be downloaded from our website www.shriamarnathjishrine.com, in which case the cost of DNIT (Rs
3500 ) shall be payable along with in addition to the Earnest Money Deposit at the time of submission
of Bid.

3. The Tender, duly completed, along with an Earnest Money Deposit of Rs. 1.00 lac only in form of CDR/
Demand Draft pledged in favour of Shri Amarnathji Shrine Board payable at Srinagar must reach latest
by 1400 hours on 09.05.2014. The bidders, in their own interest, are advised to deliver the bids
personally to Chief Accounts Officer, Shri Amarnathji Shrine Board, K- Villa Shorawardy house
Shivpora, Srinagar Alternatively, they may send the same through courier/ registered post. The Board
will not be responsible for any delay, wrong delivery or non-delivery of the bids due to any reason.

4. The Technical Bid shall be opened at 1500 hours on 09.05.2014 in the office of Chief Executive Officer
K- villa Shorawardy House Shivpora, Srinagar in presence of authorised representatives of the firm
who may wish to be present.

5. For further details about the Tender, please refer our DNIT.

No: SASB/NIT/2014/14 Sd/-
Dated: 26.04.2014 Addl. Chief Executive Officer
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ELIGIBILITY CRITERIA

The Bidder must be a Company/ Society/ Firm (registered in India) and must

fulfil

all of the following eligibility requirements concurrently to technically

qualify for this bidding process:

1.

DOC

The Bidder should be a Company/ Society/ Firm/contractor and must
possess at-least three years’ experience in the field of Fabrication and
Supply of structural steel items. Consortium or a joint venture in any
form shall not be eligible for bidding.

The Company/ Society/ Firm should have fabricated and supplied the
structural steel items costing not less than Rs. 20 lac (in_any single
Work Order) to any Government/ Semi-Government Organization or
any other client in last three years

The Company/ Society/ Firm should have an average Annual Turnover
of at least Rs. 15 lac during the past three years. It should not have
incurred loss in more than one year during the past three years.

The Company/ Society/ Firm should not have been blacklisted on an
earlier occasion by any of the Central/l State Government
Organizations, Statutory Central/ State Autonomous Bodies, Central/
State Public Sector Undertakings, or Local Bodies/ Municipalities.

UMENTS ESTABLISHING BIDDERS ELIGIBILITY

The Bidder must submit the following documents:

1. (i)

(i

(i

In case the Bidder is a Company: Certified copy of the Certificate of
Incorporation, and Memorandum and Articles of Association.

) In case the Bidder is a Registered Society: Certified copy of
Registration Deed with Objects of Constitution of the Society.

i) In case of a Firm: Registration Certificate authenticating the same.

(iv) In case of Contractor, A class registered card duly renewed.

2. Li
M

3. C

st of present Directors/ Owners/ Executive Council Members/ Board
embers, as applicable.

ertified copies of:

a) Audited Balance Sheet of the past three years (viz. 2010-11, 2011-

12 and 2012-13).

b) Audited Income and Expenditure Statement of the past three years

(viz. 2010-11, 2011-12 and 2012-13).
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4.

c) Audit Report of the past three years (viz. 2010-11, 2011-12 and
2012-13) Audited Profit and Loss Account of the past three
years (viz. 2010-11, 2011-12 and 2012-13)

4. Certified documents like Letter of Award/ Offer, Work Order, Contract
Agreement, Certificate of Completion etc. indicating experience and
execution of similar works, for fulfilling the eligibility criteria.

5. Certified copy of PAN Card.
6. Certified copy of Service Tax Registration.
7. Certified copy of Valid Card Registration

8. General Power of Attorney/ Board of Directors’ Resolution/ Deed of
Authority executed in favour of person(s) authorized to submit the Bid
Document, Agreement(s), and all correspondences/ documents relating
to the Bidding Process.

9. General Profile of the Bidder's Company.

10.An affidavit by the Bidder, on Rs. 100 Stamp Paper, stating that every
information furnished in the Bids is correct and to the best of his
knowledge and that no criminal/ income tax/ blacklisting case is pending
against him. (If any information is found to be incorrect at any time, the
EMD shall be liable to be forfeited without any notice).

INSTRUCTIONS TO BIDDERS

1. Detailed NIT (DNIT) can be obtained from the office of Chief Accounts
Officer, Shri Amarnathji Shrine Board, Chaitanya Ashram, Talab Tillo,
Jammu from 28.04.2014 to 29.04.2014 and from 02.05.2014 to
06.05.21014 on any working day (Monday-Saturday) from Shorawardy
House, Shivpora, Srinagar on payment of Rs. 3500/- in cash or in the
shape of Demand Draft pledged in favour of Shri Amarnathji Shrine
Board (SASB), Srinagar. Alternatively, the DNIT can be downloaded
from the website www.shriamarnathjishrine.com, in which case the cost
of DNIT (Rs. 3500/-) shall be payable along with the Earnest Money
Deposit at the time of submission of bid.

2. The Bidders are required to submit two separate Bids i.e. — Technical
and Financial, strictly as per format given in Schedule A and Schedule
B of this DNIT. The two Bids should be submitted in two separately
sealed envelopes supersribed “Technical Bid for Supply of Toilets —
Yatra 2014” and “Financial Bid for Supply of Toilets — Yatra 2014”.
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Both the sealed envelopes should be put in a third envelop, sealed and
superscribed “Tender for Supply of Toilets — Yatra 2014”. The bids,
as are not submitted as per format prescribed in Schedules A and B are
liable to be rejected.

. The Bid duly completed, along with an Earnest Money Deposit (EMD) of
Rs.1.00 lac only, in the form of CDR/ Demand Draft in favour of “Shri
Amarnathji Shrine Board” payable at Srinagar must be dropped in the
Tender Box kept in the office of Chief Accounts Officer, Shri Amarnathiji
Shrine Board, K- villa Shorawardy House, Shivpora, Srinagar or sent by
Registered Post / Courier to Chief Accounts Officer at aforesaid Address
by 1400 hours latest on 09.05.2014. The Bids received after the
aforestated date and time will not be considered. The Shrine Board shall
not be responsible for any delay/ loss of documents or correspondence
sent by courier/ post.

. The Bids not accompanied by EMD (and cost of tender documents) shall
be summarily rejected. The EMD (and cost of tender documents) should
be placed inside the Technical Bid. The EMD shall be forfeited if the
Bidder withdraws his bid during the period of Bid’s validity. The EMD of
the Successful Bidder shall be forfeited if he fails to execute the Contract
or fails to furnish the required Performance Security Deposit within the
prescribed time frame. The EMD of the unsuccessful Bidder(s) shall be
returned after the Letter of Award of Contract is accepted by the
Successful Bidder and the required Performance Security Deposit is
deposited by the Successful Bidder within the prescribed time frame. In
case of Successful Bidder, the amount towards EMD will be counted
against Performance Security Deposit.

. The intending Bidders are advised to obtain information about the actual
conditions on the ground. The Bidder shall bear all costs associated with
the preparation and submission of his bid and the Shrine Board shall,
under no circumstances, be responsible for those costs, regardless of the
outcome of the tender proceedings

. The Bidder is expected to examine all Instructions, Schedules, Formats,
Terms and Conditions, Scope of Work mentioned in the DNIT. Failure to
furnish all relevant information as prescribed in the Tender Document or
submission of Tender not substantially responsive to the Tender
Document in every respect will be at Bidder's risk and may result in the
rejection of the bid.

. All entries in the Technical/ Financial Bids should be legible and should
be free from corrections / erasures. The corrections, if any, must be
attested. Amounts shall be indicated in words as well as in figures.



Where there is a difference between amount in figures and words,
amount quoted in words shall be taken as authentic.

Any Bid which stipulates any alteration to any of the conditions laid down
or which proposes any other condition of any description whatsoever is
liable to be rejected. The Bidder shall furnish a ‘Compliance Statement of
Specifications’ as per Annexure B along with the Technical Bid.

The Bidder must satisfy itself that it fulfills all the prescribed eligibility
conditions to avoid rejection of its bid.

10.Each paper of the Bid document shall be completed in all respects, page

11.

12.

13.

14.

numbered, and duly signed in long hand, executed in ink and stamped at
the bottom right hand corner by an authorized/ empowered
representative of the Bidder. The Bidder must also sign and stamp all
pages of this DNIT as acceptance of all conditions contained therein and
for the purpose of identifications. Financial Bid received in the format
other than specified in Schedule B (Financial Bid) is liable to be rejected.

Bids must be received at the address specified in this document not later
than the date and time stipulated in this DNIT. The CEO, SASB may, at
his discretion, extend the deadline for submission of bids. Any bid
received after the last date/ time for submission of bids, as stipulated
above, shall not be considered and will be returned.

Clarifications, if any, may be sought by the Bidders so as to reach CEO/
Addl. CEO at least seven days before last date prescribed for submission
of bids. Except for any written clarification by CEO/ Addl. CEO, SASB
which is expressly stated to be an addendum to the DNIT, no written or
oral communication, presentation or explanation by any other employee
of the SASB shall be taken to bind or fetter the Shrine Board under the
Contract. All corrigenda, addenda, amendments and clarifications to the
DNIT will be hosted on our webpage (www.shriamarnathjishrine.com)
and NOT in the newspaper. The Bidders should keep themselves
updated on this account.

The Technical Bid shall be opened at 1500 hours on 09.05.2014 in the
office of the Addl. Chief Executive Officer, SASB in the presence of the
authorized representatives of the Bidders who may wish to be present at
that time. Bidders whose Technical Bids have been accepted shall be
informed about the date and time for opening of the Financial Bids.

The CEO, SASB is not bound to accept the lowest or any bid and may, at
any time by notice in writing to the bidders, terminate the tender
proceedings without assigning any reason whatsoever.
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5.

15.

16.

17.

18.

The Bid should remain valid and open for acceptance for a period of 30
days from the last date of its receipt.

The CEO / Addl. CEO, SASB shall award the Contract to the successful
Bidder whose bid has been found to be responsive and who is eligible
and qualified to perform the Contract satisfactorily as per Terms and
Conditions incorporated in the DNIT. The CEO / Addl. CEO, SASB will
communicate the successful bidder that his bid has been accepted. This
letter (hereinafter referred to as the ‘Letter of Award’) shall prescribe the
amount which the Shrine Board will pay to the Contractor in consideration
of work / services to be executed by the Contractor as prescribed in the
Contract.

The successful Bidder shall be required to furnish a Performance
Security Deposit within seven days of receipt of ‘Letter of Award’ for 10%
of the total value of the Contract, in the form of Fixed Deposit Receipt
from a Commercial Bank in favour of Chief Accounts Officer, SASB. The
EMD of the successful Bidder will be adjusted against the amount of
Performance Security Deposit. In case the successful Bidder fails to
submit the Performance Security Deposit of the requisite amount within
the stipulated period, the Letter of Award is liable to be withdrawn and the
EMD is liable to be forfeited, at the discretion of the CEO, SASB.

Chief Executive Officer, SASB reserves the right to reject all or any Bid in
whole, or in part, without assigning any reason. Any enquiry after the
submission of Bid will not be entertained.

SCOPE OF WORK

1. The Board and the Yatra

a) Shri Amarnathji Shrine Board (SASB) was established in 2001
under a Statute with a view to providing better management of the
Shri Amarnathji Yatra, upgradation of facilities for the pilgrims, etc.
Hon’ble Governor, J&K is the ex-officio Chairman of the Board.

b) The pilgrimage (Yatra) is undertaken during the period specified in
the months of June-August, through two different routes:

i) the 32 km. traditional route: Pahalgam (7500 ft.) — Panjtarni
(12729 ft.) — Holy Cave (13500 ft.); and

i) the 14 km. route: Baltal (9500 ft.), Domel (9577 ft.) —
Brarimarg (13120 ft.) — Holy Cave (13500 ft.).
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d)

During the Yatra, over five lac persons undertake the pilgrimage
to the Holy Cave Shrine of Shri Amarnathiji, situated at an altitude
of 13,500 feet, in District Anantnag, J&K. Baltal (near Sonamarg)
and Nunwan (Pahalgam) are the two Base Camps where the
Yatris congregate before embarking on the pilgrimage. Other
Camps en-route are Sheshnag, Panjtarni and Holy Cave.

Baltal / Domel is connected through a motorable road on
Srinagar-Leh National Highway and is 110 km away from
Srinagar. Chandanwari (Pahalgam) is located at a distance of 61
kms from Khanabal which is at 250" km on Jammu-Srinagar
National Highway.

. Job Description

)] The Successful Bidder (to be referred to as ‘Contractor
hereinafter) will have to fabricate, supply 100 mild steel framed
toilets with European stainless steel WC as per specifications
below at Base Camps (Baltal/ Chandanwari).
Part (i):
# Specifications
1 Fabrication and Supply of Structural steel work welded in built-up

section truss and framed work including cutting, hosting and fixing
in position including nuts and bolts of required size with washers
etc complete conforming to ISI Specification. (ex-factory)
i. Base frame and superstructure.

MS Tee 50x50x6mm

MS Angle 40x40x6mm

MS Plate 150x150x6mm

100x100x6mm

MS Pipe 25mm square

MS Pipe ERW 55x20x45mm

Zinc coated (Non Rusting) nuts and bolts

12x40 mm = 600 nos. }

10x75 mm = 1350 nos
iil. Flooring: Aluminum chequered sheet 2 mm thick.

iii. Side covering: Precoated coloured sheet galvanized iron PPGI
— 0.60mm thick.
iv. Grating: Chromium Plated Grating for Flooring

Fabrication and Supply of Pre-coated coloured sheet galvanized
iron PPGI — 0.60mm thick for roofing with required nuts and bolts, J
and L hooks all complete. (ex-factory)




3 Supply and fixing of ISI mark M.S. pressed Butt Hings bright
finished with necessary screw etc complete (100mm x 58mm
x1.9mm) (3 nos. per toilet). (ex-factory)

4 Supply and fixing ISI mark oxidized M.S. Sliding door bolt with
necessary screw etc complete (130mm x 16mm) (2 nos. per toilet).
(ex-factory)

5 Supply and fixing ISI mark oxidized M.S. handle with necessary
screw etc complete (100mm) (2 nos. per toilet). (ex-factory)

6 Supply and fixing of POP rivet (5x20mm). (ex-factory)

7 Applying priming coat with ready mixed red oxide zinc chromate
primer of approved brand and manufacture on steel structure of
toilets.(ex-factory)

8 Painting with Synthetic enamel paint grey colour on steel Structure
of toilets. (ex-factory)

Part (ii)

1 Supply and fixing ISI mark oxidized M.S. Sliding door bolt with
necessary screw etc complete (130mm x 16mm) (2 nos. per toilet).
(ex-factory)

2 Supply of P.V.C low level flushing cistern with manually controlled
device (handle level) conforming to IS: 7231, with all fittings and
fixtures complete. (ex- factory)

3 Supply of solid plastic seat with lid for pedestal type W.C. pan of
approved ISI specification complete.( ex-factory)

4 Carriage of material from manufacturing unit by Mechanical
transport up to Yatra Base Camp including loading and unloading.
a) Domail (Baltal)

b) Chandanwari

i) Out of 100 toilets, 50 toilets each shall be supplied in partial knocked-
down* condition at Chandanwari / Nunwan and Baltal Base Camps.
* Partial knocked-down condition means toilets disassembled only to such
extent as approved by Engineer-in-Charge (General Manager (Works).

iii)  For further details and the quality of work, the intending Bidders are
advised to see a sample of the Toilet kept at the Shri Amarnathiji
Shrine Board office at Chaitanya Ashram, Talab Tillo, Jammu. The
aforesaid sample can be seen on any working day (Monday-Friday)
from 10 AM to 5 PM.



CONDITIONS OF CONTRACT

CONTENTS

CLAUSE-1 DEFINITIONS

CLAUSE-2 INTERPRETATIONS

CLAUSE-3 PERFORMANCE GUARANTEE DEPOSIT

CLAUSE-4 REFUND OF PERFORMANCE GUARANTEE DEPOSIT

CLAUSE-5 SUFFICIENCY OF TENDER

CLAUSE-6 CONTRACT DOCUMENTS

CLAUSE-7 DISCREPANCIES AND ADJUSTMENT OF ERRORS

CLAUSE-8 DUTIES AND POWERS OF ENGINEER-IN-CHARGE

CLAUSE-9 ASSIGNMENT AND SUB-LETTING

CLAUSE-10 | COMMENCEMENT OF WORK

CLAUSE-11 |WORKS TO BE CARRIED OUT IN ACCORDANCE WITH
SPECIFICATION DRAWINGS AND ORDERS ETC.

CLAUSE-12 | CONTRACTORS SUPERVISION

CLAUSE-13 | INSTRUCTION AND NOTICE

CLAUSE-14 | MATERIALS

CLAUSE-15 | LAWS GOVERNING THE CONTRACT

CLAUSE-16 | LABOUR

CLAUSE-17 | FORCE MAJEURE

CLAUSE-18 | LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND
RECTIFICATION THEREOF

CLAUSE-19 | CONTRACTOR'’S LIABILITY AND INSURANCE

10




CLAUSE-20

FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO
ABANDONMENT OR REDUCTION IN SCOPE OF WORK

CLAUSE-21 | TERMINATION OF CONTRACT ON DEATH

CLAUSE-22 | CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL
OR IN PART

CLAUSE-23 | COMPLETION TIME AND EXTENSIONS

CLAUSE-24 | LIQUIDATED DAMAGES

CLAUSE-25 | INSPECTION AND APPROVAL

CLAUSE-26 | COMPLETION CERTIFICATE

CLAUSE-27 | DEFECT LIABILITY PERIOD

CLAUSE-28 | MEASUREMENTS

CLAUSE-29 | PAYMENT ON ACCOUNT

CLAUSE-30 | TAXES, DUTIES AND LEVIES ETC

CLAUSE-31 | PAYMENT OF FINAL BILL

CLAUSE-32 | OVER PAYMENTS AND UNDER PAYMENTS

CLAUSE-33 | FINALITY CLAUSE

CLAUSE-34 | ARBITRATION

CLAUSE-35

VALIDITY OF TERMS & CONDITIONS

11




CONDITIONS OF CONTRACT

CLAUSE-1 : DEFINITIONS

In the contract, the following words and expressions shall,
unless context otherwise requires, have the meaning hereby
respectively assigned to them:

) Contract: means the formal agreement executed
between the competent authority on behalf of the Chief
Executive Officer (CEO), Shri Amarnathji Shrine Board
(SASB) and the Contractor.

i) Contract Value: means the monetary value of entire
work as stipulated in Letter of Award.

i) Contractor: means the successful Bidder who is
awarded the Contract to perform the work and shall be
deemed to include the Contractor's successors,
executors, representatives or assigns, approved by the
Engineer-in-charge.

V) SASB: shall mean the Shri Amarnathji Shrine Board.

V) Engineer-in-charge: means General Manager (Works)
or any other Engineer authorized by CEO/ Addl. CEO,
SASB to direct, supervise and be in-charge of the works
for the purpose of execution of this Contract.

Vi) CEO: means Chief Executive Officer, SASB.

vii)  Letter of Award: means a letter from the CEO/ Addl.
CEO, SASB conveying the acceptance of the bid subject
to such reservations as may have been stated therein.

vii)  Drawings: means the drawings referred to in the
specifications and/ or any modifications of such drawings
approved in writing by the Engineer-in-charge and shall
also include drawings issued for actual execution of the
work time to time by the Engineer-in-charge.

IX) Work/ Works means: work/ works to be executed in
accordance with the Contract.
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CLAUSE -2
2.1

CLAUSE -3
3.1

3.2

3.3

3.4

3.5

3.6

- INTERPRETATIONS

Words meaning singular only shall also include the plural; he
includes she and vice-versa unless this is repugnant to the
context.

: PERFORMANCE GUARANTEE DEPOSIT

Imbalanced Bids:

I. All bids (received from bidders) valuing less than 90% of
tendered cost shall be treated as imbalanced bids.

ii. Bidders submitting imbalanced bids shall have to attach an
additional performance Guarantee Deposit (Earnest Money)
in the shape of CDR with his bid. The additional performance
Guarantee Deposit shall be equal to the difference between
the bid and the 90% of the cost of the work mentioned in the
notice inviting bid.

Within four days of the issue of the Letter of Award, the
Contractor shall be required to deposit an additional amount
equal to 5% of the Contract Value MINUS the amount already
deposited as Earnest Money. The deposit of the aforesaid
additional amount should be in the form of demand draft in
favour of SASB payable at any schedule/ nationalized bank at
Jammu/ Srinagar. This additional amount along with Earnest
Money Deposit shall henceforth constitute the Performance
Guarantee Deposit.

The Contractor whose bid is accepted has to enter into an
agreement with SASB for the due fulfillment of the Contract.

The Performance Guarantee Deposit shall remain with SASB
till the expiry of Defect Liability Period.

If the Contractor fails to furnish the Performance Guarantee
Deposit within the specified period, the EMD submitted by the
Contractor shall be forfeited and the Contract shall be
cancelled besides blacklisting the Contractor for three years.

If the Contractor neglects to observe or fails to perform any of
his obligations under the Contract, it shall be lawful for the
SASB to forfeit either in whole or in part, the Performance
Guarantee Deposit furnished by the Contractor. However, if
the Contractor duly performs and completes the Contract in all
respects and presents Completion Certificate from Engineer-
in-charge, the SASB shall refund the Performance Guarantee
Deposit to the Contractor after deduction of cost and expenses
that the SASB may have incurred and other money including
all losses and damages which the SASB is entitled to recover
from the Contractor.
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3.7

3.8

CLAUSE -4

4.1

CLAUSE -5

5.1

5.2

5.3

CLAUSE -6

In case of delay in the progress of work, the Engineer-in-
charge shall issue to the Contractor a memo in writing pointing
out the delay in progress and calling upon the Contractor to
explain the causes for the delay within three days of receipt of
the memo and seven days from issuance of memo whichever
is earlier. If the Engineer-in-charge is not satisfied with the
explanations offered, he may forfeit the Performance
Guarantee Deposit and / or withhold payment of pending bills
in whole or in part.

All compensation or other sums of money payable by the
Contractor under the terms of this Contract or on any other
account whatsoever may be deducted from his Performance
Guarantee Deposit or from any sums which may be due or
may become due to the Contractor by the SASB on any
account whatsoever.

: REFUND OF PERFORMANCE GUARANTEE DEPOSIT

The Performance Guarantee Deposit less any amount due
shall, on demand, be returned to the contractor on the expiry
of Defect Liability Period, provided the Engineer-in-charge is
satisfied that there is no demand outstanding against the
Contractor.

: SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself
before bidding as to the correctness and sufficiency of his bid
for the works and of the rates quoted in the Price Bid.

The Contractor is deemed to have independently obtained all
necessary information for the purpose of preparing the bid and
he shall be deemed to have taken into account all
contingencies as may arise due to such information or lack of
the same.

Any neglect or omission or failure on the part of the Contractor
in obtaining necessary and reliable information upon the
forgoing or any other matter affecting the Contract shall not
relieve the Contractor, of his responsibility/risk/liability for
completion of the work as per the terms of the Contract.

: CONTRACT DOCUMENTS
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6.1

CLAUSE -7
7.1

7.2

CLAUSE -8
8.1

8.2

8.4

CLAUSE -9
9.1

The language of the Contract Documents shall be English.

: DISCREPANCIES AND ADJUSTMENT OF ERRORS

The Contractor shall study and compare the drawings,
specifications and other relevant information given in the
Tender Document, Letter of Award, other documents and shall
report in writing to the Engineer-in-charge any discrepancy
and inconsistency within seven days of receipt of such
documents. The decision of the Engineer-in-charge regarding
the true intent and meaning of the drawings and specifications
shall be final and binding.

Any error in description, quantity or price in Schedule of
Quantities and Prices (Price Bid) or any omission there from
shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the Works comprised
therein according to drawings and specifications or from any of
his obligations under the Contract.

: DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE

The duties of the Engineer-in-charge are to supervise the
works and to test and examine any materials/ parts to be used
or workmanship employed in connection with the works.

Failure of the Engineer-in-charge to disapprove any work or
materials shall be without prejudice to the power of the
Engineer-in-charge thereafter to disapprove such work or
materials and to order the pulling down, removal or breaking
up thereof. The Contractor shall, at his own expense, again
carry out such works as directed by the Engineer-in-charge.

If the Contractor is dissatisfied with any decision of the
Engineer-in-charge, he will be entitled to refer the matter to the
CEO/ Addl. CEO, SASB, who shall thereupon confirm, reverse
or vary such decision and the decision of the CEO/ Addl. CEO,
SASB in this regard shall be final and binding on the
Contractor.

: ASSIGNMENT AND SUB-LETTING

The Contractor shall not sub-let, transfer or assign the whole
or any part of the work under the Contract without the prior
approval of Engineer-in-charge. Nevertheless any such
approval by the Engineer-in-charge shall not relieve the
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CLAUSE -10

10.1

CLAUSE -11

111

11.2

CLAUSE - 12

12.1

12.2

Contractor from any or all of his liabilities, obligations, duties
and responsibilities under the Contract. The Contractor shall
also be fully responsible to the SASB for all the acts and
omissions of the sub-Contractor, his employees and agents or
persons directly employed by the Contractor. However, the
employment of piece rate works shall not be construed as sub-
letting.

: COMMENCEMENT OF WORK

The Contractor shall commence the work at his fabrication site
within seven days of the issue of Letter of Award. If the
Contractor commits default in mobilization of resources, and
equipment as aforesaid, the Engineer-in-charge shall without
prejudice to any other right or remedy be at liberty to cancel
the Contract and forfeit the Performance Guarantee Deposit.

: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH

SPECIFICATION DRAWINGS AND ORDERS ETC.

The Contractor shall execute the work in the most substantial
and workman like manner as per the specification laid down or
as may be laid down by the Engineer-in-charge under the
terms of the Contract.

All instructions and orders in respect of the work shall be given
by the Engineer-in-charge in writing. However, any verbal
instructions or order shall be confirmed by the Engineer-in-
charge as soon as practicable without loss of time and only
such written instruction shall be deemed to be valid.

: CONTRACTORS SUPERVISION

The Contractor shall either himself supervise the execution of
the works or shall appoint at his own expense an Engineer,
approved by the Engineer-in-charge, as his accredited agent.
The Contractor or his agent shall be present at the site(s) and
shall superintend the execution of the works. The directions/
instructions given by the Engineer-in-charge to the
Contractor's agent shall be considered to have the same force
as if these had been given to the Contractor himself.

If the Contractor fails to appoint a suitable agent as directed by
the Engineer-in-charge, the Engineer-in-charge shall have full
powers to suspend the execution of the works until such date
as a suitable agent is appointed by the Contractor and take
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CLAUSE -13

13.1

13.2

13.3

CLAUSE - 14

14.1

14.2

14.3

over the supervision of the work. For any such suspension,
the Contractor shall be held responsible for delay so caused to
the works.

- INSTRUCTION AND NOTICE

Except as otherwise provided in this Contract, all notices to be
given on behalf of the SASB and all other actions to be taken
on its behalf may be given or taken by the Engineer-in-charge
or any officer for the time being entrusted with the functions
duties and powers of the Engineer-in-charge.

All instructions, notices and communications etc. under the
Contract shall be given in writing and any such oral orders /
instructions given shall be confirmed in writing and no such
communication which is not given or confirmed in writing shall
be valid.

All instructions, notices and communications shall be deemed
to have been duly given or sent to the Contractor, if delivered
to the Contractor, his authorized agent, or left at, or posted to,
the address given by the Contractor or his authorized agent or
to the last known place of abode or business of the Contractor
or his agent. The aforesaid instructions, notices and
communications, if sent by post, shall be deemed to have
been served on the date when, in the ordinary course, these
would have been so delivered to him and, in other cases, on
the day on which the same were so delivered or left.

: MATERIALS

The Contractor shall at his own expenses provide / arrange all
materials required for the bonafide execution of work under
the Contract.

All materials parts to be provided by the Contractor shall be in
conformity with the specifications laid down in the Contract
and the Contractor shall furnish from time to time proof and
samples, at his cost, of the materials parts as may be
specified by the Engineer-in-charge.

The Engineer-in-charge or his representative shall be entitled

at any time to inspect and examine any materials parts
intended to be used for works, either at the site or at factory or
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CLAUSE - 15

151

CLAUSE - 16

16.1

CLAUSE - 17

171

17.2

17.3

workshop or other place(s) where such materials are
assembled, fabricated, manufactured or any place where
these are lying or from where these are being obtained. For
this, purpose, the Contractor shall afford such facilities as may
be required for such inspection and examination.

: LAWS GOVERNING THE CONTRACT

The Courts at Jammu / Srinagar only shall have the
jurisdiction to decide any dispute arising out of the execution
of this Contract.

: LABOUR

The Contractor shall employ labour in sufficient numbers to
maintain the required rate of progress and to ensure quality
workmanship, to the satisfaction of the Engineer-in-charge.

: FORCE MAJEURE

The term Force Majeure shall herein mean Riots (other than
among the Contractor's employees), Civii Commotion (to the
extent not insurable), war (whether declared or not), invasion,
act of foreign enemies, civil war, rebellion, revolution,
insurrection, military or usurped power, damage from aircratft,
nuclear fission, acts of God, such as earthquake, lightning,
unprecedented floods, fires not caused by Contractor's
negligence and other such causes over which the Contractor
has no control and are accepted as such by the Engineer-in-
charge, whose decision shall be final and binding. In the event
of either party being rendered unable by Force Majeure to
perform any obligation required to be performed by them
under this Contract, the relative obligation of the party affected
by such Force Majeure shall be treated as suspended for the
period during which such Force Majeure cause lasts.

For delays arising out of Force Majeure, the bidder shall not
claim extension in completion date for a period exceeding the
period of delay attributable to the causes of Force Majeure
and neither the SASB nor the bidder shall be liable to pay
extra costs provided it is mutually established that Force
Majeure conditions did actually exist.

If any of the Force Majeure conditions exists in the places of
operation of the bidder even at the time of submission bid, he
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CLAUSE - 18

18.1

CLAUSE -19

19.1

CLAUSE - 20

20.1

shall categorically specify in his bid and state whether they
have been taken into consideration in their quotations.

. LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS

AND RECTIFICATION THEREOF

If it appears to the Engineer-in-charge or his representative at
any time before the expiry of the Defect Liability Period that
any work has been executed with unsound, imperfect or
unskilled workmanship or that any materials or articles
provided by the Contractor for execution of the work are
unsound or of a quality inferior to that contracted for, or
otherwise not in accordance with the Contract, or that any
defect, shrinkage or other faults found in the work arising out
of defective or improper materials or workmanship, the
Contractor shall, upon receipt of a notice in writing in that
behalf from the Engineer-in- charge forthwith rectify or remove
and reconstruct the work so specified in whole or in part, as
the case may be, and/or remove the materials/articles so
specified and provide other proper and suitable materials at
his expense.

: CONTRACTOR'’S LIABILITY AND INSURANCE

The Contractor shall indemnify and keep indemnified the
SASB against all losses and claims for death, injuries or
damage to any person or any property whatsoever which may
arise out of or in consequence of execution of works during
the Contract period and also against all claims, demands,
proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto, and such
liabilities shall include claims/compensations of the third party.

: FORECLOSURE OF CONTRACT IN FULL OR IN PART

DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF
WORK

If at any time after acceptance of the bid, the CEO/ Additional
CEO, SASB decides to abandon or reduce the scope of the
works for reason whatsoever, the Engineer-in-charge shall
give notice in writing to that effect to the Contractor and the
Contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any
profit or advantage which he might have derived from the
execution of the works in full but which he could not derive in
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CLAUSE -21
21.1
CLAUSE - 22
22.1

consequence of the foreclosure of the whole or part of the
works.

: TERMINATION OF CONTRACT ON DEATH

If the Contractor is an individual or a proprietary concern and
the individual or the proprietor dies, or if the Contractor is a
partnership concern and one of the partners dies, then, unless
the Engineer-in-charge is satisfied that the legal
representatives of the individual Contractor or of the proprietor
of the proprietary concern and in the case of partnership, the
surviving partners are capable of carrying out and completing
the Contract, the Engineer-in-charge shall be entitled to
terminate the Contract as to its incomplete part without the
SASB being in anyway liable to payment of any compensation
whatsoever on any account to the heirs of the deceased
Contractor and/or to the surviving partners of the Contractor's
firm on account of termination of the Contract. The decision of
the Engineer-in-charge that the legal representatives of the
deceased Contractor or the surviving partners of the
Contractor's firm cannot carry out and complete the works
under the Contract shall be final and binding on the parties.
Provided that the power of the Engineer-in-charge of such
termination of Contract shall be without prejudice to any other
right or remedy available to him under the Contract.

: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN

FULL OR IN PART
If the Contractor —

i) commits default in complying with or commits breach of
any of the terms and conditions of the Contract and
does not remedy it or take effective steps to remedy it
immediately and not later than seven days in any case
after a notice in writing is given to him in that behalf by
the Engineer-in-charge; or

i) fails to complete the work (s) or any item of work (s)
within the time or any extended time under the Contract
and does not complete the work (s) or any item of
works within the period specified in a notice given in
writing in that behalf by the Engineer-in-charge ; or
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CLAUSE - 23

23.1

23.2.

23.3

iii) fails to commence, carry and execute the work to the
satisfaction of the Engineer-in-charge; or

iv) Abandon the work; or

V) Substantially suspend the work or the works without
any valid reason/ prior permission of SASB; or

Vi) The Contractor becomes bankrupt or insolvent.

vii)  Assigns, transfers, sublets or attempts to assign,
transfer or sublet the entire works or any portion thereof
without the prior written approval of the Engineer-in-
charge.

the Engineer-in-charge shall have powers to terminate the
Contract in full or in part as aforesaid without prejudice to any
other right or remedy available to him under the Contract.

: COMPLETION TIME AND EXTENSIONS

The supply of toilets as per the quantity and specifications
prescribed in the Contract must be made at Baltal/
Chandanwari within 25 days of the date of issue of Letter of
Award.

Time allowed for execution of the work as specified or the
extended time, if any, in accordance with these conditions
shall be essence of the Contract.

However, if the work is delayed on account of:

)] Increase in the quantity of work to be done under the
contract, or

i) Suspension of work; or
i) "Force Majeure"; or

v) Any other cause which, in absolute discretion of the
Engineer-in-charge is beyond the Contractor's control,
then within three days of the happening of any such
event, the Contractor shall inform the Engineer-in-charge
accordingly, but the Contractor shall nevertheless make
his best endeavors to prevent and/or make good the
delay and shall do all that may be required in this regard.
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23.4

CLAUSE - 24

24.1

24.2

24.3

24.4

24.5

CLAUSE - 25

If the Contractor applies in writing, mentioning the event
causing the delay, for extension of time, the Engineer-in-
charge may give a fair and reasonable extension of time, after
taking into consideration the nature of the work delayed and
practicability of its execution during the period of extension.
Provided that in the event of non-receipt of a request for such
extensions from the Contractor, the Engineer-in-charge may,
at his sole discretion and with due regard to the event, grant
fair and reasonable extension of time not more than 1/3rd of
the total completion period without any financial implication.

: LIQUIDATED DAMAGES

If the Contractor fails to complete the work within the period(s)
of completion as stipulated or within any extended period as
may be accorded by Engineer-in-charge, he shall without
prejudice to any other right or remedy of the SASB on account
of such default, pay compensation (not by way of penalty) at
the rate of 1/4 % per day on the total value of the work subject
to a maximum of 5% of total value of the work.

Should however, the Contractor achieve the completion of the
entire works as a whole under the Contract within the time or
in the extended time as may be accorded by Engineer-in-
charge, the SASB will refund to him the amount of
compensation recovered from him, if any, in respect of delay
in the non completion of works(s) as aforesaid in full. In this
regard, the decision of the Engineer-in-charge shall be final
and binding.

The amount of compensation may be adjusted, withheld,
deducted or set off against any sum due or payable to the
Contractor.

All sums payable by way of compensation under any of the
conditions will be considered as reasonable compensation
without reference to the actual loss or damage which may
have been sustained.

Payment of such damages shall not relieve the Contractor of
his obligation to complete the work or from any other of his
obligation or liabilities under the Contract.

: INSPECTION AND APPROVAL
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25.1

CLAUSE - 26

26.1

CLAUSE - 27

27.1

CLAUSE - 28

28.1

28.2

28.3

28.4

All works shall be subject to examination and approval of the
Engineer-in-charge and the decision of the Engineer-in-charge
in this regard shall be final and binding.

: COMPLETION CERTIFICATE

The work shall be completed to the entire satisfaction of the
Engineer-in-charge and within the specified time limit and
terms and conditions of the Contract. As soon as the work
under the Contractor is completed, the Contractor shall give
notice of such completion to the Engineer-in-charge. The
Engineer-in-charge shall inspect the work and shall satisfy
himself that the work(s) has been completed in accordance
with the provisions of the Contract and then issue to the
Contractor a certificate of completion indicating the date of
completion.

: DEFECT LIABILITY PERIOD

The Contractor shall be responsible to make good and
remedy, at his cost, any defect which may develop or be
noticed before the expiry of Defect Liability Period. The Defect
Liability Period shall extend to one year from the date of issue
of Completion Certificate by the Engineer-in-charge.

: MEASUREMENTS

The Engineer-in-charge shall determine by measurement the
value of work done in accordance with the Contract.

All items having a financial value shall be entered in
Measurement Book so that the complete work performed
under the Contract is duly accounted for.

Measurement shall be taken jointly by the Engineer-in-charge
or his authorized representative and by the Contractor or his
authorized representative.

Before taking measurements of any works, the Engineer-in-
charge or representative deputed by him for the purpose, shall
give a reasonable notice to the Contractor. If the Contractor
fails to attend or send an authorized representative for
measurement after such notice or fails to countersign or to
record the objection within a week from the date of taking the
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28.5

28.6

CLAUSE - 29

20.1

29.2

29.3

29.4

29.5

measurements, taken by the Engineer-in-charge shall be
taken to be correct and final measurements of such works.

The Contractor shall, without extra charge, provide assistance
with every appliance, labour and other things necessary for
measurement.

Measurements shall be signed and dated by both parties each
day on completion of measurement. If the Contractor objects
to any of the measurement recorded by the representative of
the Engineer-in-charge, a note to the effect shall be made in
the item objected to and such note shall be signed and dated
by both parties engaged in taking the measurement. The
decision of the Engineer-in-charge on any such dispute shall
be final and binding on the Contractor in respect of the
Contract.

: PAYMENT ON ACCOUNT

Interim bills shall be submitted by the Contractor on monthly
basis or before the date fixed by the Engineer-in-charge for
the items of work completed. The Engineer-in-charge shall
then arrange to have the bills verified with reference to the
measurements recorded in the Measurement Book(s).

Payment on account for amount admissible after the Engineer-
in-charge certifies the sum to which the Contractor is
considered entitled by way of interim payment for the work
executed after deducting there from the amount already paid,
and such other amounts as may be withheld, deductible or
recoverable in terms of the Contract.

Payment of the Contractor's bills shall be made by the SASB
only in Indian Rupees within 30 days from the date of
submission of the bill, duly certified by the Engineer-in-charge.

Payments due to the Contractor shall be made by crossed
cheque by the Chief Accounts Officer, SASB.

Any interim certificate given relating to work done or materials
delivered may be modified or corrected by any subsequent
interim certificate or by the final certificate. No certificate(s) of
the Engineer-in-charge supporting an interim payment shall
itself be conclusive evidence that any work or materials to
which it relates is / are in accordance with the same.
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29.6

29.7

CLAUSE - 30

30.1

CLAUSE -31

31.1

CLAUSE - 32

32.1

CLAUSE -33

33.1

Should there be a request for extension of date of completion,
pending its consideration interim payments shall continue to
be made as provided herein.

TDS at the applicable rates shall be deducted at source from
any payment made to the Contractor under this Contract.

: TAXES, DUTIES AND LEVIES ETC.

The prices shall include all the taxes, levies, cess, octroi,
royalty, terminal tax, excise service tax or any other local or
central taxes as applicable/ charged by Center or State
Government on all materials, including, POL (and increase if
any, on these during the currency of the Contract) that the
Contractor has to purchase for the performance of the
Contract, shall be payable by the Contractor and the CEO/
Addl. CEO will not entertain any claim for compensation
whatsoever in this regard. The rates quoted by the Contractor
in his bid shall be deemed to be inclusive of all such taxes,
duties, levies etc and FOR destination (Chandanwari/ Balal).

: PAYMENT OF FINAL BILL

The final bill shall be submitted by the Contractor within one
month from the date of issue of the Certificate of Completion.
No claim shall be considered after the expiry of one month
period from the date of issue of Certificate of Completion.

: OVER PAYMENTS AND UNDER PAYMENTS

The SASB reserves the right to carry out post- payment audit
and technical examination of the final bill including all
supporting vouchers, abstracts, etc. If as a result of such audit
and technical examination, any over payment is discovered in
respect of any work done by the Contractor or alleged to have
been done by him under Contract, it shall be recovered by the
SASB from the Contractor, and if any under payment is
discovered, the amount shall be duly paid to the Contractor by
the SASB.

- FINALITY CLAUSE

It shall be accepted that, as an inseparable part of the
Contract, the matters regarding materials, workmanship,
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CLAUSE - 34

34.1

34.2

34.3

34.4

34.5

34.6

34.7

34.8

removal of improper work, interpretation of the Contract,
drawings and Contract specifications, mode of procedure and
the carryout out of the work, the decision of the Engineer-in-
charge shall be final and binding on the Contractor.

: ARBITRATION

Except as otherwise provided herein, all questions, disputes or
difference in respect of the Contract shall be resolved through
joint discussions between CEO, SASB or his representative
and the Contractor. However, in the event of dispute(s) not
being resolved by joint discussions, the matter will be referred
to a sole Arbitrator to be nominated by Chairman, SASB
(Hon’ble Governor, J&K).

If the Arbitrator to whom the matter is originally referred is
transferred or vacates his office or is unable to act for any
other reason, then Chairman, SASB shall appoint another
person to act as sole Arbitrator, who shall be entitled to
proceed with the reference from the stage at which it was left
by his predecessor.

The award of the Arbitrator shall be final and binding on both
the parties. The Arbitrator shall decide in what proportion the
Arbitrator’s fees, as well as the cost of Arbitration proceeding
shall be borne by either party.

A notice of the existence in question, dispute or difference in
connection with the Contract must be served by either party
within 30 days of the expiry of the Defect Liability Period,
failing which all rights and claim under this Contract shall be
deemed to have been waived and thus forfeited and
absolutely barred.

The Arbitrator shall give reasons for the award if the amount of
claim in dispute is Rs. 75,000/- and above.

The work under this Contract shall continue during Arbitration
proceedings and no payments due from or payment by the
SASB shall be withheld on account of such proceedings
except to the extent which may be in dispute.

The J&K Conciliation and Arbitration Act 1997 and the rules
made there under in force shall apply to the Arbitration
proceedings under this clause.

The parties to the Contract must undertake recourse only to
Arbitration proceedings under for J&K Conciliation and
Arbitration Act 1997. The venue of the Arbitration proceeding
shall be Jammu/ Srinagar and the parties will not have
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recourse to any Civil Court to settle any of their disputes
arising out of this Contract except through Arbitration.

CLAUSE -35 : VALIDITY OF TERMS AND CONDITIONS

35.1

The parties agree that if any term or provision of this Contract
is declared by a court of competent jurisdiction to be illegal or
in conflict with any law, the validity of the remaining terms and
provisions shall not be affected and the right and obligations of
the parties shall be construed and enforced as if this Contract
did not contain the particular term or provision held to be
invalid.

SCHEDULE — A (TECHNICAL BID): Yatra 2014

Part — A (Basic Details)

ltem Details

#
1

Name of Agency

Legal Status of the Agency
(whether a Company/
Society/ Firm)

Address of the Agency
(alongwith phone and email
ID)

Name,  Address, Phone | Name:
numbers (Landline and
Mobile) and email ID of the

authorized person of the | Address:
Agency with whom to deal

Phone:

Email;

PAN No. (please enclose an
attested copy)
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Details of Banker and Bank
Account No.

Availability of credit facility
duly certified by the Bankers

(not more than three months)

Signature of Bidder
(with seal)

Item

Details

Registration details:
Registration No. / other
documents of the Agency
(attach a certified copy of
Registration Certificate/ other
documents; please see DNIT —
‘Documents Establishing
Bidder’s Eligibility’

Registration No:

Date of Issue:

Date of Expiry:

Authority with whom registered
and their address:

Name and address (alongwith
phone numbers and Email) of
Directors/ Owners/ Executive
Counsel Members, as
applicable (Add separate sheet,
if necessary)

S. Name Address
no.
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10

Service Tax Registration No.
(Attach certified copy of Service
Tax Registration Certificate)

Signature of Bidder
(with seal)

S. no. | Iltem Details
11 VAT/ CST Registration | Registration Class and No:
(Please attach a Certificate)
Date of Issue:
Date of Expiry:
Authority with whom registered
and their address:
12 Amount and details of Tender | Rs. (in words):
Fee paid
Receipt No./Cheque No:
Date:
13 Amount and details of | Rs. (in words):

Earnest Money  Deposit
submitted
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FDR No./DD No.

Dated:

In favour of

Date of issue:

Name of Issuing Authority:

Signature of Bidder
(with seal)

S. no.

Item

Details

14

Whether General Power of
Attorney/ Board of Directors
Resolution/ Deed of Authority
executed in favour  of
person(s) authorized to sign
the Tender Document, and
the Contract, and all
correspondence Documents
thereof attached

(YES/ NO)?

(Please attach a certified copy of the
relevant documents)

15

Whether an Affidavit on
Rs.100/- Stamp paper stating
that every information
furnished by the bidder is
correct and to the best of his
knowledge and that no
criminal/ income tax/
blacklisting case is pending
against him attached

(YES/ NO)?

(Please attach the affidavit)

PART- B:

RELEVANT EXPERIENCE IN THE PAST THREE YEARS

The Bidder is required to furnish the following information (please

attach separate sheets where necessary):
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PART- C:

PART- D:

(i) Organizational Structure.
(i) Range of services provided with specific details.

Relevant experience in past three years as per format given in
Annexure-A. The Bidder must furnish certified documents like
Letter of Award/ Offer, Work Order, Contract Agreement, Certificate
of Completion etc. indicating experience and execution of similar
works for fulfilling the eligibility criteria and also furnish information
in following format (please add rows as necessary for other sectors, if
applicable.

Details of Specification offered alongwith Compliance Statement of
Specifications as per format given in Annexure-B.

Signature of Bidder
(with seal)

DETAILS OF TURNOVER

The Bidder must furnish certified copies of (a) Audited Balance
Sheet of last three years, (b) Audited Income and Expenditure
Statement of last three years, (c) Audit Report of last three years,
and (d) Audited Profit and Loss Account of last three years and
furnish the information in the following format (please add rows as
necessary).

S. No. | Financial Year Turnover (in Rs.)

1.

DECLARATION CERTIFICATE

l, , working
as in this organization and
authorized to issue this certificate, certify that:

(@) We have gone through the contents of the NIT dated
and the related Tender Documents and fulfill the
prescribed eligibility criteria as per the Tender Document.

31



(b) All relevant documents are enclosed with our Technical Bid.

(c) The contents of our Technical Bid have been duly authenticated
and are based on actual work carried out by our Agency, as per
record.

Signature of Bidder
(with seal)

(d) We have understood that in case it is found that our agency
does not fulfil any of the conditions, or relevant details/
supporting documents are not found to be enclosed, we will not
be given any opportunity for any clarifications and our Technical
Bid will be evaluated based on available documents in the

Technical Bid.
Signature of the Bidder
(with seal)
Date:
Name:
Address:
Designation:
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ANNEXURE - A

PERFORMANCE STATEMENT FORM
(For a period of last 3 years)

Name of the Firm

Order Order | Description | Price | Date of Remarks | Has the work Contact
placed by | no. and quality | (Rs. completion | indicating | been person
(full and of order in of delivery | reason satisfactorily alongwith
address of | date lakh) | as per for late executed? Tel. No.,
purchaser) Contract/ | delivery, | (Attach a Fax No. &
Actual if any certificate from email
the Purchaser/ address
consignee)
1 2 3 4 5 6 7 8
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Signature of Bidder

(with seal)




ANNEXURE - B

FORMAT OF COMPLIANCE STATEMENT OF SPECIFICATIONS

S. no. | Name of Specifications | Compliance Deviation, if any, | Whether the
Specifications/ of quoted whether to be indicated in | compliance
Part/ Accessories | Model/ Item ‘YES’ or ‘NO’ | unambiguous deviation is clearly
of Tender Enquiry terms mentioned in
technical leaflet/
literature
1 2 3 4 5 6

34

Signature of Bidder

(with seal)




SCHEDULE — B (FINANCIAL BID)

FABRICATION AND SUPPLY OF 100 TOILETS
(Rate to be quoted in Rupees both in words and figures, inclusive of all taxes/ levies and
FOR destination (Baltal/ Chandanwari))

Part (i):

Specifications* Unit | Quantity | Rates offered by bidder

Rate Rate
(in figures) | (in words)

Fabrication and Supply of Structural steel
welded in built-up section truss and framed
work including cutting, hosting and fixing in
position including nuts and bolts of
required size with washers etc complete
conforming to ISI Specification. (ex-factory)
i. Base frame and superstructure.

MS Tee 50x50x6mm Kg | 1600
MS Angle 40x40x6mm Kg 1400
MS Plate 150x150x6mm =14 Kg 1600
100x100x6mm =02

MS Pipe 25mm square Kg 3580
MS Pipe ERW 55x20x45mm Kg 620
Zinc coated (Non Rusting) nuts and

bolts Kg 220

12x40 mm = 06 nos.
10x75 mm = 14 nos.

ii. Flooring: Aluminium chequered sheet | Sgm | 110
2 mm thick

iii. Side covering: Pre-coated coloured | Sgm. | 804
sheet
galvanized iron PPGI — 0.60mm thick.

iv Grating Chromium Plated Grating for | No. | 100
flooring

Fabrication and Supply of Pre-coated | Sgm | 180
coloured sheet galvanized iron PPGI —
0.60mm thick for roofing with required nuts
and bolts, J and L hooks all complete. (ex-
factory)

Supply and fixing of ISI mark M.S. pressed | Each | 300
Butt Hings bright finished with necessary
screw etc complete (100mm x 58mm
x1.9mm) (3 nos. per toilet). (ex-factory)
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4 | Supply and fixing I1SI mark oxidized M.S. | Each | 200
Sliding door bolt with necessary screw etc
complete (130mm x 16mm) (2 nos. per
toilet). (ex-factory)

5 | Supply and fixing ISI mark oxidized M.S. | Each | 200
handle with necessary screw etc complete
(100mm) (2 nos. per toilet). (ex-factory)

6 | Supply and fixing of POP rivet (5x20mm). | No. | 10000
(ex-factory)

7 | Applying priming coat with ready mixed red | No. | 100
oxide zinc chromate primer of approved
brand and manufacture on steel structure
of toilets.(ex-factory)

8 | Painting with Synthetic enamel paint grey | No. | 100
colour on steel Structure of toilets. (ex-
factory)

Part (ii):

1 | Supply of stainless steel European type | Each | 100
water closet, floor mounting pan S. Trap
Model no. BSE WCS - 307 (weighing
7.200 kg) ISl marked (Blue Star) including
fixing with necessary stainless steel nuts
and bolts.(ex-factory)

2 | Supply of P.V.C low level flushing cistern | Each | 100
with manually controlled device (handle
level) conforming to IS: 7231, with all
fittings and fixtures complete. (ex- factory)

3 | Supply of solid plastic seat with lid for | Each | 100
pedestal type W.C. pan of approved ISI
specification complete.( ex-factory)

4 | Carriage of material from manufacturing
unit by Mechanical transport up to Yatra
Base Camp including loading and|No. |50
unloading. No. |50
a) Domail (Baltal)
b) Chandanwari

*The bidder shall be required to provide all necessary accessories required for fixing of items refered in Part (i) and Part (ii).

i) Out of 100 toilets, 50 toilets each shall be supplied in partial knocked-
down** condition at Chandanwari / Nunwan and Baltal Base Camps.
** Partial knocked-down condition means toilets disassembled only to such
extent as approved by Engineer-in-Charge (General Manager (Works).
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For further details and the quality of work, the intending Bidders are
advised to see a sample of the Toilet kept at the Shri Amarnathji Shrine
Board office at Chaitanya Ashram, Talab Tillo, Jammu. The aforesaid
sample can be seen on any working day (Monday-Friday) from 10 AMto 5
PM.

Signature of the Bidder
(with seal)
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