



**SHRI AMARNATHJI SHRINE BOARD  
CORRIGENDUM**

**No. SASB/Corrig./W/1193/2020/19**

**Dated 03.02.2020**

This is in reference to NIT issued vide No. SASB/NITW/2020/07 dated 23.01.2020 for execution of Civil Works along Baltal axis during Yatra – 2020. The following works and quantity schedules stand deleted from the said NIT;

<b>S. No.</b>	<b>S. No. of NIT</b>	<b>Name of the Work</b>
1	29	Erection/assembling of Prefab Huts and sheds at Panjtarni Camp before commencement of Yatra and dismantling and safe storage of the same after culmination of Yatra
2	30	Improvement of Panjtarni Camp by way of construction of Pucca foot paths in between tentage area, providing / laying of PVC pipes lines , construction of soakage pits, repairs and erection of toilets/ baths before yatra including maintenance during Yatra period and dismantling of Toilets/ baths after culmination of Yatra-2020.
3	31	Assembling /erection of Toilets/ Baths including repairs and construction of soakage pits enroute Dardkote to Poshpathri before Yatra and dismantling the same after conclusion of Yatra -2020.
4	32	Renovation of one No. old prefabricated Gypsum Board Hut (16'.00" x32'.00") at Panjtarni before the commencement of Yatra 2020.

**All other Terms and Conditions shall remain the same.**

Sd/-  
**General Manager (Works)**