



SHRI AMARNATHJI SHRINE BOARD
CORRIGENDUM

This is with reference to the selection of Agency for Installation, O&M & dismantling of Tented Accommodations at various locations in which following clauses are hereby revised as

I) Clause S1.4.1.4 1 Project where 50,000 people have been housed (accommodated). or

2 Project where 25,000 people have been housed /accommodated (Form 3 and /Work order/completion certificate from competent authority should be submitted for the same.

II) Clause no.3.1 overall responsibility of operator is hereby revised to 30 days instead of 7 days for complete dismantling of tent cities.

III) EMD fee is hereby revised as Rs 20.00 lakh (Rupees Twenty lakh only) in the form of demand draft in favour of "Shri Amarnathji Shrine Board". Payable at Srinagar.

IV) Last date is hereby extended to 21st May 2022 upto 1600 hours.

No.SASB/2022/DNIT/58

Dated: 19.05.2022