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SHORT TERM NOTICE INVITING TENDER

FABRICATION, SUPPLY AND INSTALLATION OF SADHU SHED, DINNING HALL, QUEUE TAILING AT NUNWAN CAMP, WAY SIDE
SHELTER SHEDS ALONG PAHALGAM AXIS AND STORE SHED AT CENTRAL STORE, SRINAGAR - YATRA 2018

1. Sealed tenders, in two-bid formats are invited from reputed, experienced and financially sound
Registered Company/ Firms having valid Registration, for the following works for Shri Amarnathji Shrine
Board Yatra — 2018:

(Rs in Lakh)

S. | Name of work Estimated | Cost of | Earnest Submission

No Cost Tender Money of Tenders

Documents | Deposit
(EMD)

1 Fabrication, Supply, Testing & 4.20 Rs 500/- 0.084 09.03.2018
Installation of Sadhu Shed at Nunwan upto 1400
Base Camp. hours

2 Fabrication,  Supply, Testing & 3.70 Rs 400/- 0.074
Installation of dining Hall at Nunwan
Base Camp.

3. | Fabrication, Supply and 3.81 Rs 400/- 0.08

Installation of queue railing at exit
gate in Nunwan Camp

4 Fabrication, Supply, Testing & 5.03 Rs 500/- 0.10
Installation of Store Shed at Central
Store, Srinagar.

5 Fabrication, Supply and installation of 10.37 Rs 1000/- 0.207
way side shelter sheds along
Pahalgam axis

2. Detailed NIT (DNIT) can be obtained from the office of FA & Chief Accounts Officer, Shri Amarnathji
Shrine Board, (address mentioned above) from 27.03.2018 to 7.04.2018 upto 1400 hours on any
working day (Monday - Saturday) on payment shown against each work, in cash or in the shape of
Demand Draft in favour of FA & Chief Accounts Officer, Shri Amarnathji Shrine Board (SASB), Jammu.
Alternatively, the DNIT can be downloaded from SASB website www.shriamarnathjishrine.com, in which
case the cost of DNIT shown against each work, shall be payable in addition to the Earnest Money
Deposit at the time of submission of Bid.

3. The Tender, duly completed, along with Earnest Money Deposit in the form of CDR/ FDR shown against
each work in favour of FA & Chief Accounts Officer, Shri Amarnathji Shrine Board payable at Jammu,
must reach latest by 1400 hours on 09.04.2018. The bidders, in their own interest, are advised to deliver
the bids personally to Chief Accounts Officer, Shri Amarnathji Shrine Board, Chaitanya Ashram, Talab
Tillo, Jammu. Alternatively, they may send the same through courier/ registered post. The Board will not
be responsible for any delay, wrong delivery or non-delivery of the bids due to any reason.

4. The Technical Bids shall be opened at 1500 hours on 09.04.2018 in the office of Additional Chief
Executive Officer, SASB, Chaitanya Ashram, Talab Tillo, Jammu in presence of authorised
representatives of the firm who may wish to be present.

5. For further details about the Tender, please refer our DNIT.

No: SASB/NIT/Works//2018 / 1048/40 Sd/-
Dated: 26.03.2018 General Manager (Works)
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2. ELIGIBILITY REQUIREMENT

The Bidder must be a Company/ Society/ Firm (Registered in India) and must fulfil
all the eligibility requirements (i.e. 2.1, 2.2 ,2.3, 2.4) concurrently as under to
technically qualify for this bidding process:

2.1 Consortium or a Joint Venture in any form shall not be eligible for bidding.

2.2 Average Annual Turnover during the last three years, ending 315t March of the
previous financial year (i.e. 2014-15, 2015-16, 2016-17), should be equal to 30% of
the estimated cost of the work.

2.3 The Company/ Society/ Firm should have an experience of having successfully
completed during the past seven years (design, fabrication, supply, testing and
installation of prefab huts) ending last day of month previous to the one in which
applications are invited should be either of the following:-

a. Three similar completed works costing not less than the amount equal to 40% of
the estimated cost.
Or
b. Two similar completed works costing not less than the amount equal to 50% of
the estimated cost.
Or
c. One similar completed work costing not less than the amount equal to 80% of the
estimated cost.

2.4 The Agency (Company/ Society/ Firm) should not have been blacklisted on
previous occasion by any of the Central/ State Government Organizations,
Statutory Central/ State Autonomous Bodies, Central/ State Public Sector
Undertakings, Central State Government owned Hospitals or Local Bodies/
Municipalities.

3. DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY

The Bidder must submit the following documents:

3.1 0] In case the Bidder is a Company — Certified copy of the Certificate of
Incorporation, and Memorandum and Articles of Association.
or
(i) In case the Bidder is a Registered Society — Certified copy of
Registration Deed with Objects of Constitution of the Society.
or
(iii) In case of a Firm — Registration Certificate authenticating the same.
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3.2 List of present Directors/ Owners/ Executive Council Members/ Board Members, as

applicable.

3.3 Certified copies of:

3.4

3.5

3.6

3.7

3.8

3.9

4.

a) Income tax returns of 2013-14, 2014-15 and 2015-16. Bidder shall
also submit proof of PAN

b) Audited Balance Sheet 2014-15, 2015-16 and 2016-17

c) Audited Income and Expenditure Statement 2014-15, 2015-16,
and 2016-17

d) Audit Report for year 2014-15, 2015-16 and 2016-17.

Certified documents like Letter of Award/ Offer, Work Order, Contract Agreement,
Certificate of Completion etc. indicating experience and execution of similar works,
for fulfilling the eligibility criteria.

Certified copy of PAN Card.
Certified Copy of GSTIN.

General Power of Attorney/ Board of Directors Resolution/ Deed of Authority
executed in favour of person(s) authorized to sign the Tender Document and the
Contract and all correspondences/ documents thereof.

General information/ Profile of the Bidder's Company.

An affidavit by the Bidder, on Rs. 100 stamp paper, stating that every information
furnished in the Tender Document is correct and to the best of his knowledge and
that no criminal/ income tax/ blacklisting case is pending against him. (If any
information is found to be incorrect at any time, the Security Deposit shall be liable
to be forfeited without any notice).

INSTRUCTIONS TO BIDDERS:

Sealed Bids in Two-Bid Format are hereby invited from original Equipment
Manufacturers for the Design, Fabrication, Supply, Testing, and Installation of sadhu
Shed, dining Hall & Queue Railing at Nunwan Camp and Store Shed at Central
Store, Srinagar.

4.1 Detailed NIT (DNIT) can be obtained from the office of FA & Chief Accounts Officer,

Shri Amarnathji Shrine Board, Chaitanya Ashram, Talab Tillo, Jammu from
27.03.2018 to 07.04.2018 upto 1700 hours on any working day (Monday-Saturday)
on payment shown in the DNIT against the work in cash or in the shape of Demand
Draft in favour of FA & CAO, Shri Amarnathji Shrine Board (SASB), Jammu.
Alternatively, the DNIT can be downloaded from SASB website
www.shriamarnathjishrine.com, in which case the cost of DNIT shall be payable in
addition to the Earnest Money Deposit at the time of submission of Tender.
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4.2 The Tenderers are required to submit two separate Bids i.e. — Technical and
Financial, as per format given in Schedule A and Schedule B of the DNIT
respectively. The two Bids should be submitted in two separately sealed envelopes

super-scribed “Technical Bid for — Yatra 2018” and
“Financial Bid for Yatra 2018”. Both the sealed
envelopes should be put in a third envelop, sealed and super-scribed “Tender for
Fabrication, Supply, Testing and Installation of

Yatra 2018”. The bids shall be submitted as
per format prescribed in Schedule A and Schedule B only.

4.3 The Tender, duly completed, along with an Earnest Money Deposit shown against
each work in DNIT, in the form of CDR/ FDR in favour of “FA & CAO Shri
Amarnathji Shrine Board”, payable at Jammu must be dropped in the Tender Box
kept in the office of FA & Chief Accounts Officer, Shri Amarnathji Shrine Board,
Chaitanya Ashram, Talab Tillo, Jammu or sent by registered post/ courier to FA &
Chief Accounts Officer at aforesaid address by 1400 hours on 09.04.2018. Tenders
received after the aforestated date and time will not be considered. The Shri
Amarnathji Shrine Board takes no responsibility for any delay/ loss of documents or
correspondence sent by courier/ post.

4.5 Tenders not accompanied by EMD shall be summarily rejected. The EMD should
be placed inside the Technical Bid envelope. The EMD shall be forfeited if the
bidder withdraws his bid during the period of Tender validity. EMD of the successful
bidder shall be forfeited if he fails to execute the Contract or fails to furnish the
required Performance Security Deposit within the prescribed time frame. EMD of
the unsuccessful bidders shall be returned after the Letter of Award of Contract is
issued to the Successful bidder. In case of successful bidder, the amount towards
EMD will be considered adjusted against Performance Security Deposit.

4.6 The intending bidders are advised to obtain information about the actual obtaining
of the conditions on ground. The Bidder shall bear all costs associated with the
preparation and submission of his bid and the SASB will, under in no case, be
responsible for those costs, regardless of the conduct or outcome of the bidding
process.

4.7 The Bidder is expected to examine all Instructions, Schedules, Formats, Terms and
Conditions, Scope of Work mentioned in the DNIT. Failure to furnish all relevant
information as prescribed in the Tender Document or submission of Tender not
substantially responsive to the Tender Document in every respect will be at Bidder’s
risk and may result in the rejection of the bid.

4.8 All entries in the Technical/ Financial Bids should be legible and should be
free from corrections/ erasures/ overwriting/ cuttings. Bids with corrections/
erasures/ overwriting/ cuttings shall be out rightly rejected. Amounts shall be
indicated in words as well as in figures. In case of any variation between
amount in figures and words, amount quoted in words shall be taken as
authentic
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4.9 The rate quoted should be inclusive of all taxes including GSTIN.

4.10 The rate quoted by the Contractor in item tenders shall be on correct basis
and not the amount worked out by them. The rate quoted in words will be
correct basis and not the rate shown in figures in case of discrepancy
between them.

4.11 Any tender which stipulates any alteration to any of the conditions laid down or
which proposes any other condition of any description whatsoever is liable to be
rejected.

4.12 The Bidder must satisfy himself that it fulfils all the prescribed eligibility
conditions to avoid rejection of its bid.

4.13 Each paper of the Tender document shall be completed in all respects, page
numbered, and duly signed in long hand, executed in ink and stamped at the
bottom right hand corner by an authorized/ empowered representative of the
Bidder. The Bidder must also sign and stamp all pages of this DNIT as acceptance
of all conditions contained therein and for the purpose of identifications. Financial
Bid received in the format other than specified in Schedule B (Financial Bid) is
liable to be rejected.

4.14 Bids must be received at the address specified above not later than the date and
time stipulated in this DNIT. The CEO, SASB may, at his discretion, extend the
deadline for submission of bids. Any bid received after the deadline for submission
of bids, as stipulated above, shall not be considered and will be returned.

4.15 The Bidder shall quote relevant National/ International Code of the parts, along
with manufacturer's Name, Trade Mark or Patent No., if any, used in construction
of prefab huts.

4.16 Clarifications on DNIT, if any, may be sought by the bidders so as to reach CEO/
Addl. CEO at least seven days before last date prescribed for submission of bids.
Except for any written clarification by CEO/ Addl. CEO, SASB which is expressly
stated to be an addendum to the DNIT, no written or oral communication,
presentation or explanation by any other employee of the SASB shall be taken to
bind or fetter the Shrine Board under the Contract. All corrigenda, addenda,
amendments and clarifications to the DNIT will be hosted on our webpage
(www.shriamarnathjishrine.com) and NOT in the newspaper. Bidders shall keep
themselves updated on this account.

4.17 The Technical Bid shall be opened at 1500 hours on 09.04.2018 in the office of
the Additional Chief Executive Officer, SASB, Chaitanya Ashram Talab Tillo,
Jammu in the presence of the authorized representatives of the firms who may
wish to be present at that time. Bidders whose Technical Bids have been
accepted shall be informed about the date and time for opening of the Financial
Bids.
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4.18 The CEO, SASB is not bound to accept the lowest or any bid and may, at any time
by notice in writing to the bidders, terminate the tender process without assigning
any reason whatsoever.

4.19 The Tender shall remain valid and open for acceptance for a period of 90 days
from the last date of receipt of tender.

4.20 The CEO/ Addl. CEO, SASB shall award the Contract to the successful bidder
whose bid has been found to be responsive and who is eligible and qualified to
perform the Contract satisfactorily as per Terms and Conditions incorporated in
the DNIT. The CEO/ Addl. CEO, SASB will communicate the successful bidder
through Registered Post that his bid has been accepted. This letter (hereinafter
referred to as the ‘Letter of Intent’) shall prescribe the amount which the Shrine
Board will pay to the Contractor in consideration of work/ services to be executed
by the Contractor as prescribed in the Contract.

4.21 The eligible bidder shall be required to furnish a Performance Security Deposit
within ten days of receipt of ‘Letter of Intent’ equal to 10% of the total value of the
Contract, in the form of DD/CDR/ FDR in favour of FA & Chief Accounts Officer,
SASB. The EMD of the eligible Bidder will be adjusted against the amount to be
deposited as Performance Security Deposit. In case the eligible Bidder fails to
submit the Performance Security Deposit of the requisite amount within the
stipulated period, the ‘Letter of Intent’ is liable to be withdrawn and the EMD is
liable to be forfeited, at the discretion of the CEO, SASB.

4.22 The eligible bidder after furnishing the prescribed Performance Security Deposit
(PSD) will have to enter into an Agreement with the Shrine Board as per the
Terms and Conditions mentioned in the DNIT or such other terms that may be
prescribed, within a period of fifteen days from the date of receipt of ‘Letter of
Intent’.

4.23 Chief Executive Officer, SASB reserves the right to reject all or any Tender in
whole, or in part, without assigning any reason. Any enquiry after the submission
of Bid will not be entertained.

Page 8



5.Job Description

(1) The Contractor (selected Agency) will have to design, fabricate, supply, test
and install one Sadhu Shed, Dining Hall at Nunwan Camp and Store Shed at
Central Store Srinagar;

i)  The specification of the Sadhu Shed, Dining Hall at Nunwan Camp and Store

Shed at Central Store, Srinagar would be as given below:

Sadhu Shed
S. Components Descriptions
No.
1 | Truss 96x48/66x33 =5 nos.@140kg/each =700 kg
2 | Main columns | 96x48x2650mm 10 nos.@18kg/each = 180 kg
3
4 | Base Plate/ 250x250x8m
Top plate 250x200x6mm = 6 kgx10 =60 kg
5 | Purlin/ side 66x33x3000 = 60nos@12 kg/each =720 kg
runners
6 | Gable Runners | 66x33x4000 = 6nos.@16ka/each =96 kg
7 | Extension 66x33x450 = 16nos@2kg/each =32 kg
Purlin
8 | Purlin clats 65x150x6m = 150n0s.@0.5kg/each =75 kg
9 | Foundation 16x450 = 40nos@800gm/each =32 kg
bolts
10 | PPGI sheet 230 sgm
0.50 mm
thickness
12 | Doors 02 Nos. 1000x2100mm with PPGI steel shutter
Frame work 40mmx40mmx6mm

13 | Windows (06 nos.) 1000x1200mm.Sliding window (2 track)
made of aluminium 1.6mm thick with wire mesh
fixed on outside

Total = 1900
Dining Hall

S. Components Descriptions

No.

1 | Truss 96x48/66x33 2nos@70kg/each =140 kg
complete (four trusses) 4x140kg = 560 kg
Main columns | 96x48x2650mm 8nos.@23kg/each =185 kg
Purlin/ side 66x33x2500 = 24m @10kg/each =240 kg
runners

4 | Extension 66x33x250 =16nos.@1kg/each = 16 kg
purlin
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5 | Tie Runners 50x50x6mm = 16nos.@11kg/each = 33Kkg
6 | Purlin clats 65x150x6mm = 64n0.@0.5kg/E = 32Kkg
7 | Fbolts 16x450x32n0.@800gm/E = 25Kkg
8 | UChannel 35x50x35x2mm =60rm@2kg/rm =120 kg
9 | Puff panel 50 mm thick = 67 sgm
10 | Ceiling panel 40 mm thick = 30 sgm
11 | PPGIroofing 0.5mm thick =100 sgm
12 | Door 1000x2100 aluminium
frame with 50mm puff
panel shutter =03 nos.
13 | Window 1000x1200 sliding window
(2 track) aluminium 1.6mm thick
Ventilator wire mesh fixed outside = 04 nos.
450x300 mm Top shutter .
and wire mesh outside = 2nos.
Total = 1457 kg
Queue Railing at Nunwan;
S. Components Descriptions
No.
1 | Steel Work
Foundation 72n0sx750x16mm =144 kg
bolts & nuts
Foundation 18n0sx300x300x10mm =127.17 kg
plates
Base plates 18 nosx300x300x8mm =101.73 kg
Top plates 36 Nosx200x200x6mm = 67.82 kg
column and
gusset plates
Purlin 144 nosx150x150x6mm = 50.86 kg
connecting
plates
column 18n0osx3000x100mm dia
(round pipe) = 669.41 kg
Truss and (66x33%2.9mm) = 1206.10 kg
purlin
Eves boarding | M.S Sheet- 18BG = 86.17 kg
Nuts and bolts | (75mmx8mm = 144 nos.}
50mmx12mm = 72 nos. = 20 kg
M.S. pipe 40mm dia = 307.31 rm =992.63 kg
Total = 3465.63 kgs
2 | PPGI sheets Providing and fixing of PPGI sheet
roofing 0.50mm thick fixed with
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required nuts and bolts of self
tapping screws etc complete = 95.15 sgm
3 | PPGI Ridge Providing and fixing of PPGI sheets
accessories for ridges 0.50mm thick
0.60m overall width =13.10M
Store Shed at Central Store, Srinagar.
S. Components Descriptions
No.
1 | Truss 66x33
T1 =4no.@ 75kg/E =300 kg
Bracing T2 =2n0.@ 70kg/E =140 kg
Base Plate =440 kg
Joining plate
2 | Main columns | 96x48x3050mm
12n0s.@Rs26kqg/E =312 kg
3 | Purlin & side 66x33x2335 =68 no. @10kg/E =680 kg
runners 66x33x2740 =32 no. @12kg/E = 384 kg
4 | Gable 66x33x5130 = 4no. } 08No. =116 kg
Runners 66x33x4270 = 4 no.
5 | Steel door (1200x2100) = 2nos. =80 kg
(Double leaf)
6 | Steel window (1200x1200) = 5nos. = 350 kg
7 | FBolts 16x450 = 48 no. =40 kg
8 | PPGI sheet Roof, Walls, Gables and Ridges =202 sgm
0.5mm thick
9 | Steel racks Made of L402x6 on M.S pipe
40x25x1.6mm
1800x600x1985mm (Ht)
13 nos. 200 kg/leach = 2600 kg
Total = 5248 kg
Way side shelter sheds;
S. Components Descriptions
No.
1 | Structural steel | Mild steel round pipe for foundation
work and connecting joints
48mm(OD) = 750.00 kg
ii. Mild steel round pipe for super
structure 50mm (ID) = 4422 kg
iii. Flate iron for bracing 40x6mm = 350 kg
iv. Angle iron for Wind Tie
35x35x6mm =560 kg
v. Nuts and Tee bolts 75 mmx8mm =25 kg
Total = 6107 kgs
2 | PPGI sheet Roof 17x21.75 =370 sgm
0.5mm thick
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6.

Terms and Conditions of Contract:

6.1

6.2

6.3

Execution of work: The Contractor shall complete the work strictly and in
accordance with the scope of work given in the DNIT (and as modified in the
‘Letter of Award’) to the total satisfaction of the Engineer-in-charge i.e. General
Manager (Works) or any other engineer appointed by CEO/ Addl. CEO, SASB).
The Contractor must keep in daily contact with Engineer-in-charge to receive
instructions regarding work. In the case of an item for which specification are not
available in the said Specification, relevant BIS specifications applicable as on the
date of Tender shall be followed or, alternatively, the specifications may be
decided by the Engineer-In-Charge. Though it is not the intent to specify
completely herein all aspects of design and constructional features of a prefab hut
and details of work to be carried out, the work shall include all incidental and
contingent work which, although not specifically mentioned in Scope of Work, are
necessary for completion of work in a sound manner with good workmanship and
should be acceptable to the Engineer-in-Charge, who will interpret the meaning of
the specifications and drawings and shall have the right to reject or accept any
work or material, which in his assessment is not complete to meet the
requirements of the specifications and or applicable Standards and Codes
mentioned elsewhere in the specifications.

Role of Engineer-in-charge: The Engineer-in-charge shall carry out general
supervision of the work. The work shall be subject to the approval of Engineer-in-
charge from time to time for purposes of determination of the question whether
the work is executed by the Contractor in accordance with the contract. He has
authority to stop the work, whenever he considers such stoppage necessary to
ensure the proper execution of the work. The Engineer-in-charge may issue
instructions to the Contractor from time to time during the execution of work for
the purpose of proper and adequate executions and maintenance of works and
the Contractor shall carry out and be bound by the same. He shall also have
authority to inspect and reject all works and materials, which do not conform to
the specifications. No claim whatsoever on aforesaid account shall be
entertained. In case of any clarification the Contractor may appeal to the CEO/
Addl. CEO whose decision shall be final and binding on the Contractor. The
above inspection shall, however, not relieve the Contractor of his responsibilities
in regard to defective materials or workmanship and the necessity for rectifying or
replacing the same.

Manner_of Notice: Any notice required or permitted by the Contract shall be in
English language and may be delivered personally or may be sent by fax/
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6.4

6.5

6.6

6.7

6.8

registered (pre-paid) mail/ email, addressed to the last known address of the
Contractor/ Shrine Board.

Contractor Superintendence, Supervision, Technical Staff & Employees:
The Contractor shall be solely responsible for the manner and the method of
executing the work and provide experienced and qualified supervisors and other
manpower for continuous and efficient supervision of works and names, and
names of such persons shall be intimated to the Engineer-in-charge during
execution of the work and as long thereafter as may be necessary for proper
fulfilling the obligations under the Contract. The Engineer-in-charge may direct
the Contractor to remove or replace any workman whom he (Engineer-in-charge)
considers incompetent or unsuitable. The Engineer-in-charge’s opinion as to the
competence and suitability of any workmen engaged by the Contractor shall be
final and binding on the Contractor.

Information to be supplied by Contractor after award of work: The Contractor
after issue of Letter of Award of work, shall submit within five days of a Time
schedule for fabrication, testing, delivery at site of installation for erection and
handing over (completion) for approval of Engineer-in-charge. Any change
suggested by Engineer-in-charge shall be incorporated and the work on the
contract shall be executed according to the approved schedule as aforesaid. The
material complete in all respects, but in knock-down condition should reach at site
latest by 01.05.2018.

Commencement of work and completion of drawings: The Contractor shall
be provided with one set of drawings containing details of construction layout,
critical sectional details, piping routes along with dimensions with the Tender
Document. These drawings shall be;

a) All general arrangement drawings.

b) Details along with drawings of various assembled equipment as may be
needed generally by Shrine Board for purpose of dismantling/ re-erection/
repair/ modification of prefab huts.

Time Extension: If the Contractor shall desire an extension of the time limit for
completion of the work on the grounds of his having been unavoidably hindered in
its execution or on any other ground he shall apply in writing to the Engineer-in-
Charge within one day of the date of the hindrance on account of which he
desires such extensions and Engineer-in-Charge, if in his opinion (which shall be
final) reasonable grounds as shown thereof, authorized such extension of time if
any, as may, in his opinion be necessary or proper.

Inspection of Work:
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(i)

All work under or in course of execution or executed in pursuance of the
contract shall at all times be open to the inspection and supervision of Engineer-
in-charge or his subordinate in-charge of the work.

(i) The Contractor shall provide and pay for all necessary tools, instruments gadgets

(iii)

(iv)

6.9

6.10

and testing equipments required for conducting various tests. Any defects in
material and / or in workmanship detected during initial testing shall be rectified
by the Contractor at his own cost. The testing shall be carried out in the
presence of Engineer-In-Charge or his representative to his entire satisfaction.
The Contractor will produce before the Engineer-in-charge a Test Certificate
specifying that the material required for work conforms to ISI standard before it
is incorporated in the work.

Final inspection will be carried out at the installation site by the Engineer-in-
Charge. Whenever preliminary inspection, if any, is carried out at Contractor’s
works the same shall be subjected to final inspection after complete installation
of prefab huts at site (respective sites) and the decision of Engineer-in-charge
shall be final.

The material rejected by Engineer-in-charge must be removed by Contractor
within seven days of rejection, failing which the Board reserves the right to get
the rejected material removed at the risk and cost of the Contractor.

Guarantee and Defect Liability Period: The work covered by this contract
shall be guaranteed by the contractor against faulty material and workmanship
for a period of 12 months from the date of issue of Completion Certificate
by the Engineer-in-Charge. Any part found defective shall be replaced free of all
costs by the Contractor. During the guarantee & defect liability, the contractor
shall provide, at no extra cost, necessary material and personnel to carry out the
repairs and routine maintenance of the prefab huts. If performance of equipment
during guarantee period is not found satisfactory, the guarantee period will be
extended till satisfactory performance is established for further period of
reasonable time decided by CEO, SASB. The services of the contractor’s
personnel, if requisitioned during the defect liability period, shall be made
available free of any cost to SASB. If the defects noticed during the guarantee
period are not removed within a reasonable time SASB shall have the right to
remedy the defects at the contractor’s risk & cost.

Performance Guarantee: (i) The work shall be executed according to the
schedule approved by Engineer-in-charge with all due diligence (time being
deemed to be the essence of the contract on the part of the Contractor). The
Contractor shall pay as compensation of an amount equal to 2% of the contract
value or such smaller amount as Engineer-in-Charge may decide, for maximum
delay of five days that the work remains un-commenced or unfinished after the
dates mutually agreed upon by the parties. After a delay of five days, the CEO
reserves the right to get the part or whole work completed under risks and cost
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(ii)

(iii)

(iv)

of the Contractor. The CEO/ Addl. CEO, SASB, on a representation from the
Contractor is, however, empowered to reduce the amount of compensation and
his decision shall be final.

In the event of any loss being caused to the Shrine Board as a result of any
lapse on the part of Contractor or personnel engaged by him, duly established
after an enquiry conducted by the SASB, the said loss will be recovered from
the Contractor upto twice the value of the loss. In such matters, the decision of
CEO, SASB shall be final and binding on the Contractor.

In case, the Contractor fails to submit the Time schedule as prescribed in
Clause 5 above, he shall be liable to pay a sum equivalent to 1% of the value of
the work subject to a ceiling of Rs. lakh only as may be fixed by the
CEO, SASB concerned and in this respect, the decision of the CEO, SASB shall
be final and binding on the Contractor.

If it shall appear to Engineer-in-charge, that any part of work has not been
executed or executed with unsound, imperfect or unskilful workmanship or with
materials of any inferior description or that any materials or articles provided by
him for the execution of the work are unsound or of a quality inferior to the
contracted for, or otherwise not in accordance with the contract specifications,
the Contractor shall, on demand in writing from the Engineer-in-charge
specifying the work materials, articles complained or not with-standing that the
same have been inadvertently passed, certified and paid for, forthwith rectify or
remove and reconstruct the work so specified in whole or in part as the case
may require, or as the case, remove the materials or articles so specified and
provide other and suitable materials or articles so specified at his own cost and
in the event of his failing to do so within a period to be specified by the
Engineer-in-charge, then the Contractor shall be liable to pay compensation at
the rate of 1% on the amount of the estimate for every day not exceeding ten
days and after completion of ten days the Engineer-in-Charge may rectify or
remove, and re-execute the work or remove and replace with other materials or
articles complained of, as the case may be at the risk and expenses in all
respects of the Contractor. The Engineer-in-charge may reduce the rates at
which payments are to be made if the quality of work, although acceptable, is
not upto required standard, set forth in the DNIT (as modified by Letter of
Award).

(v) Any deviation/ non-compliance with conditions prescribed in the contract shall

6.11

invoke penalty as decided by CEO/ Addl. CEO, SASB.

On-Site_Support_during erection _of huts: As a part of the support, the
Contractor will provide qualified engineers and other works to execute the
aforesaid works.
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6.12

6.13

6.14

6.15

6.16
)

Conformity with Statutory Acts, Rules, Standards and Codes: The
construction and installation shall be carried out in conformity with applicable
Acts, Rules, Standards and Codes. Adherence of compliance shall be the sole
responsibility of the contractor to the above Acts, Rules, Standards and Codes
applicable in Jammu and Kashmir to the said work.

Safety codes and regulations: The contractor shall at his own expenses
arrange for the safety provisions as per statutory regulations wherever
applicable.

Provision of utilities / tools etc: Power supply, water supply and other utilities,
if required, at site of work during execution under this Contract shall be arranged
by the Contractor at his own cost. The contractor shall be responsible for supply
and transportation of water to work site in required quantities both for
construction works and drinking purpose of his workers. The contractor shall be
responsible for provision and transport of adequate and right type of tools/
accessories, manpower etc in time for efficient execution of work and as may be
suggested by Engineer-in-Charge in this regard.

Storage of materials and safe custody: Lockable storage space, if available
shall be made available to the Contractor by the SASB. However, the contractor
shall be responsible for watch & ward and safe custody of his equipment and
installation till they are formally taken over by SASB. Non-availability of lockable
storage space due to any reasons shall not relieve the contractor of his
contractual obligations in any manner.

Liability:

Except as otherwise expressly provided, neither the Board’s nor its servants,
agents or nominees, shall have any liability or responsibility whatsoever to
whomsoever (including the owner) for loss or damage to the equipment and or
loss or damage to the property of contractor and/ or its sub-contractors,
irrespective of how much loss or damage is caused unless caused by wilful
and gross negligence of the Shrine Board and/ or its servants and/ or any other
person. The Contractor shall protect, defend, indemnify and hold harmless the
Board from and against such loss or damage and any suit, claim or expense
resulting therefrom.

Neither the Board nor its servants, agents, nominees, assignees, sub-
Contractors shall have any liability or responsibility whatsoever for injury to,
iliness, or death of any employee of the Contractor irrespective of how such
injury, iliness or death is caused unless caused by wilful and gross negligence
of the Board and/ or its servants, agents, nominees, assignees. The
Contractor shall protect, defend, indemnify and hold harmless the Board from
and against such loss or damage and any suit, claim or expense resulting
there from.
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6.17

6.18

6.20

6.21.

6.22

Patents and other Industrial Property Rights: The prices stated in the
present Contract shall be deemed to include all amounts payable for the use of
patents, copyrights, registered charges, trademarks and payments for any other
industrial property rights. The seller shall indemnify the buyer against all claims
from a third party at any time on account of the infringement of any or all the
rights mentioned in the previous paragraphs, whether such claims arise in
respect of manufacture or use. The seller shall be responsible for the
completion of the supplies including spares, tools, technical literature and
training aggregates irrespective of the fact of infringement of the supplies,
irrespective of the fact of infringement of any or all the rights mentioned above.

Terms of payment: Contractor is to submit the bills in triplicate along with
delivery challans to the Engineer-in-charge for works executed by him duly
certified by the Engineer-in-charge. 90% Payment to the agency shall be made
after supply and assembling/ erection at the respective site and the balance
10% shall be made;

5% of the contract Value after completion of warranty period of one year.
5% of the contract Value after on-site support as per clause 6.11 is satisfactorily

provided by the Contractor.

The Contractor shall have no claim against the Shrine Board in respect of any
work which may be withdrawn, but only for work actually completed under this
contract. The SASB reserves the right to cancel the Agreement at any time
upon full payment of work done and the value of the materials collected by the
Contractor for permanent incorporation in the work under this Contract upto the
date of cancellation of the Contract. The valuation of the work done and the
materials collected shall be estimated by the Board’s Engineer in the presence
of the Contractor. The Contractor shall have no claim to any further payment
whatsoever. The valuation would be carried out ex-party if Contractor fails to
turn up despite reasonable notice, which will be binding on the Contractor.

Contractor to be liable for all taxes / statutory levies: The rates specified in
the tender shall be for finished work including installation at site (Baltal Base
Camp) and inclusive of GST or any other taxes, duties, levies, and other
charges etc., in respect of the contract and the rates shall be firm irrespective of
any variation in the prevailing rates of taxes, levies, octroi, etc., and any fresh
imposition of any of these by State/ Central/ Statuary bodies.

Income Tax and GSTIN: i) Deduction on account of Income Tax, GST any
other tax in vogue shall be made at the rate prescribed by the
relevant authority from time to time from the gross payments due to the
contractor in accordance with the statutory provisions.

Termination and Consequences thereof:
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ii)

6.23

The Contract shall be deemed to be automatically terminated on the expiry of
duration of the Contract (or extension), if any, thereof.

In the event that the Contractor at any time during the term of the Contract,
becomes insolvent or makes a voluntary assignment of its assets for the benefit
of creditors or is adjudged bankrupt, then the Company shall, by a notice in
writing have the right to terminate the Contract and all the Contractor’s rights
and privileges hereunder, shall stand terminated forthwith.

If the SASB considers that, the performance of the Contractor is unsatisfactory,
or not upto the expected standard, the SASB shall notify the Contractor in
writing and specify in details the cause of the dissatisfaction. The Board shall
have the option to terminate the Contract by giving seven (07) days notice in
writing to the Contractor, if the Contractor fails to comply with the requisitions
contained in the said written notice issued by the Board

In case the Contractor’s rights and/ or obligations under the Contract and/ or the
Contractor’s rights, title and interest to the equipment/ material, are transferred
or assigned without the Board’s consent, the Board may at its absolute
discretion, terminate the Contract.

Consequences of Termination:

() In all cases of termination herein set forth, the relative obligations of the parties

to the Contract shall be limited to the period upto the date of termination.
Notwithstanding the termination of the Contract, the parties shall continue to be
bound by the provisions of the Contract that reasonably require some action or
forbearance after such termination.

If at any time during the term of the Contract, breakdown of Contractor’s
equipment results in Contractor's being unable to perform their obligation
hereunder for a period of 7 successive days (not including Force Majeure
delay), the Board at its opinion, may terminate the Contract in its entirety without
any further right or obligation on the part of the Company, except for the
payment of money then due. No notice shall be served by the Board under the
condition stated above.

(iif) Upon termination of the Contract, Contractor shall return to the Board all of the

Board’s assets, which are in Contractor’s possession at the time.

(iv) Notwithstanding any provisions herein to the contrary, the Contract may be

terminated at any time by the Board on giving 7 (seven) days written notice to
the Contractor and in the event of such termination, the Board shall not be liable
to pay any cost or damage to the Contractor except for payment for service
charges and other charges as per the Contract upto the date of termination.
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(v) In the event of termination of Contract, the Board will issue Notice of Termination

6.24

6.25

to the Contractor with date or event after which the Contract will be terminated.
The Contract shall then stand terminated and the Contractor shall demobilize
their personnel and materials.

Force Majeure: If at any time during the currency of the Contract, either party is
subject to force majeure, like civil disturbance, riots, strikes, land disputes etc
and acts of Gods, which may prevent either party to discharge the obligations as
per the Contract, the affected party shall immediately notify the other party about
happening of such an event. Neither party by reason of occurrence of such
event be entitled to terminate the Contract in respect of performance of their
obligations under the Contract. The performance of obligations under the
Contract shall be resumed as soon as practically possible after the event has
come to an end or ceased to exist.

Arbitration: Except where otherwise provided in the contract, all questions and
disputes relating to the meaning of the specifications, designs, drawings and
instructions here in before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question, claim, right, matter or
thing whatsoever, in any arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works, or the execution or failure to execute the same
whether arising during the progress of the work or after the completion or
abandonment thereof shall be resolved through joint discussions between CEO,
SASB, or his representative and the Contractor. However, in the event of
disputes not being resolved by joint discussions, the matter will be referred to a
sole Arbitrator to be nominated by the Chairman, Shri Amarnathji Shrine Board
(His Excellency the Governor, J&K), whose decision shall be final and binding
on all the parties. The cost of Arbitration shall be borne by the respective
parties in equal proportions. During the pendency of the arbitration proceedings
and currency of Contract, neither party shall be entitled to suspend the work/
service to which the dispute relates or any other obligation under the Contract
on account of arbitration and payment shall continue to be made as per terms of
the Contract. The arbitration proceedings will be held at Srinagar only. It is also
a term of this contract that no person other than a person appointed by the
Chairman, SASB as aforesaid shall act as arbitrator. In all cases where the
amount of the claim in dispute is Rs.50000/- (Rs. Fifty thousand only) or above,
the arbitrator shall give reasons for the award. It is also a term of the contract
that while invoking arbitration the party invoking arbitration shall specify the
dispute or disputes to be referred to arbitration under this clause together with
the amount or amounts claimed in respect of each such dispute. It is also a term
of the contract that if a party does not make any demand for arbitration in
respect of any claim(s) in writing within 90 days of receiving the intimation from

Page 19



6.26

the Engineer-in-charge that the bill is ready for payment, the claim if any, shall
be deemed to have been waived and absolutely barred and the owner shall be
discharged and released of all liabilities under the contract in respect of these
claims. The arbitration proceedings shall be governed by the provisions of the
J&K Conciliation and Arbitration Act, 1997, as amended from time to time.

Jurisdiction: Notwithstanding any other courts having jurisdiction to decide the
guestions forming subject matter of a suit any and all actions and proceedings
arising out of or relative to this contract (including any arbitration in terms
thereof) shall lie only in the court of competent Civil jurisdiction in this behalf at
Jammu and Kashmir, where this contract is to be signed on behalf of SASB and
only the said court shall have jurisdiction to try any such actions and/or
proceedings to the exclusion of all other courts.
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SCHEDULE — A (TECHNICAL BID)

Part — A (Basic Details)

S. Item Details
No.
1 Name of Agency
2 Legal Status of the Agency (whether a
Company/ Society/ Firm)
3 Address of the Agency (along with
phone and email ID)
4 Name, Address, Phone numbers | Name:
(Landline and Mobile) and email ID of
the authorized person of the Agency
with whom to deal Address:
Phone:
Email:
5 PAN No. (please enclose an attested
copy)
6 GSTIN. (please enclose an attested
copy)
7 Details of Banker and Bank Account
No.
8 Availability of credit facility duly
certified by the Bankers
(not more than three months)
9 Registration details: Registration No:
Registration No. / other documents of
the Agency Date Of Issue:
(attach a certified copy of Registration —
Certificate/ other documents; please Date of Expiry:
see DNIT — ‘Documents Establishing | authority with whom registered
Bidder's Eligibility’ and their address:
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10

Name and address (along with phone
numbers and Email) of Directors/
Owners/ Executive Council Members,
as applicable (Add separate sheet, if
necessary)

S. | Name Address
no.

11

Amount and details of Tender Fee paid

Rs. (in words):

Receipt No./Cheque No:

Date:

12

Amount and details of Earnest Money
Deposit submitted. (EMD should be
attached with technical bid)

Rs. (in words):

CDR/ FDR No.

Dated:

In favour of

Date of issue:

Name of Issuing Authority

13

Whether General Power of Attorney/
Board of Directors Resolution/ Deed of
Authority executed in favour of
person(s) authorized to sign the
Tender Document, and the Contract,
and all correspondence Documents
thereof attached (Please attach a
certified copy of the relevant
documents)

(YES/ NO)?

14

Whether an Affidavit on Rs.100/-
Stamp paper stating that every
information furnished by the Tenderer
is correct and to the best of his
knowledge and that no criminal/
income tax/ blacklisting case is
pending against him attached

(YES/ NO)?

(Please attach the affidavit)

Signature of Bidder
(with seal)
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PART- B:

RELEVANT EXPERIENCE IN THE PAST SEVEN YEARS

PART- C:

The Bidder is required to furnish the following information (please attach separate
sheets where necessary):

(i) Organizational Structure.

(i) Range of services provided with specific details.

Signature of Bidder
(with seal)

Relevant experience in past seven years, (ending last day of month previous to the
one in which applications are invited), as per format given in Annexure-A. The
Bidder must furnish certified documents like Letter of Award/ Offer, Work Order,
Contract Agreement, Certificate of Completion etc. indicating experience and
execution of similar works for fulfilling the eligibility criteria and also furnish
information in following format (please add rows as necessary for other sectors, if
applicable):.

Description of specification along with Compliance Statement of specifications as
per format given in Annexure-B.

DETAILS OF TURNOVER

The Bidder must furnish certified copies of (a) Audited Balance Sheet of last three
years, (b) Audited Income and Expenditure Statement of last three years, (c) Audit
Report of last three years, and (d) Audited Profit and Loss Account of last three
years and furnish the information in following format (please add rows as necessary).

S. Financial Year Turnover (Rs.)
No.

1.

2.

Signature of Bidder
(with seal)
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PART- D: DECLARATION CERTIFICATE

| , working

as in this organization and authorized to issue this certificate,
certify that:

(a) We have gone through the contents of the NIT dated and

the related Tender Documents and fulfil the prescribed eligibility criteria as per the
Tender Document.

(b) All relevant documents are enclosed with our Technical Bid.

(c) The contents of our Technical Bid have been duly authenticated and are based on
actual work carried out by our Agency, as per record.

(a) We have understood that in case it is found that our agency does not fulfil any of the
conditions, or relevant details/ supporting documents are not found to be enclosed,
we may not be given any opportunity for any clarifications and our Technical Bid
may be evaluated based on available documents in the Technical Bid.

Signature of the Bidder (with seal)

Date:

Name:

Address:

Designation:

Page 24



ANNEXURE - A

PERFORMANCE STATEMENT FORM
(For a period of last seven years)
Name of the Firm

Order Order | Description | Price | Date of Remarks | Have the prefab | Contact
placed by no. and quality | (rsin | completion | indicating | huts been person along
(full and of ordered | lakh) of delivery | reason satisfactorily with Tel. No.,
address of | date prefab huts as per for late installed? Fax No. &
purchaser) Contract/ | delivery, | (Attach a email address
Actual if any certificate from of the
the Purchaser/ Purchaser/
Consignee) Consignee
1 2 3 4 5 6 7 8

Signature of Bidder
(with seal)
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FORMAT OF COMPLIANCE STATEMENT OF SPECIFICATIONS

ANNEXURE — B

S. No. | Name of Specifications | Compliance Deviation, if any, | Whether the
Specifications/ of quoted whether to be indicated in | compliance
Part/ Accessories | Model/ Item ‘YES’ or ‘NO’ | unambiguous deviation is clearly
of Tender Enquiry terms mentioned in
technical leaflet/
literature
1 2 3 4 5 6

Signature of Bidder
(with seal)
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SCHEDULE — B (FINANCIAL Bid)

Cost of Fabrication, Supply, Testing and Installation of Sadhu Shed Nunwan Base Camp as per
specifications/ scope of work mentioned in the DNIT (Rate to be quoted in words and figures,
inclusive of all taxes/ levies).

(Amount in Rs)

S. Description Unit Quantity | Rate to be Amount
No. guoted by the (4x5)
bidder
1 2 3 4 5 6
1 Structural steel work welded in built up kg 1895
section, truss and framed work including
cutting hoisting, fixing in position and applying
a priming coat of approved steel primer,
M.S tubular section;
Trusses =700 kgs
Main columns =180 kgs
Base Plate/ Top plate =60 kgs
Purlin/ side runners =720 kgs
Gable Runners =96 kgs
Extension Purlin =32 kgs
Purlin clats =75 kgs
Foundation bolts =32kg
Total =1895 kgs
2 Providing and fixing of PPGI sheet 0.50mm sgm 230
thick for sides, roofing and gables etc
including fixed with required nuts and bolts,
self tapping screws complete.
3 Providing and fixing of PPGI sheets ridge Mtr. 10
0.50mm thick fixed with required nuts and
bolts, self drew screws overall width 600mm.
4 Providing and fixing of PPGI sheets Door No. 02
shutter with 40x40x6mm frame of size
1000x2100mm
5 Providing and fixing of sliding windows two No. 06
track made of aluminium 1.6mm thick with
wire mesh fixed on outside of size
1000x1200mm
6 | Carriage of material from manufacturing unit Kg 3100

upto Nunwan Camp including loading and
unloading complete.

Total cost of bid (in figures)
(In words)

DGM (B)

Signature of bidder (with seal)
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SCHEDULE — B (FINANCIAL Bid)

Cost of Fabrication, Supply, Testing and Installation of Dining Hall Nunwan Base Camp as per
specifications/ scope of work mentioned in the DNIT (Rate to be quoted in words and figures,
inclusive of all taxes/ levies).

(Amount in Rs)

S. Description Unit Quantity | Rate to be Amount
No. guoted by the (4x5)
bidder
1 2 3 4 5 6
1 Structural steel work welded in built up kg 1351
section, trusses and framed work including
cutting hoisting, fixing in position and
applying a priming coat of approved steel
primer,
M.S tubular section;
Trusses =560 kg
Main columns =185 kg
Purlin/ side runners =240 kg
Extension purlin =16 kg
Tie Runners =33 kg
Purlin cleats =32 kg
Foundation bolts =25Kkg
U Channel =120 ka
Total = 1351 kgs
2 Providing and fixing of PUF panels 50mm
thick for walls and partitions etc complete;
. Walls = 50mm thick Sqm 67
ii. False ceiling = 40 mm thick Sgm 30
3 Providing and fixing of PPGI sheet roofing Sgm 100
0.50mm thick for roofing and gables etc
including fixed with required nuts and bolts,
self tapping screws complete.
4 Providing and fixing of 0.50mm thick PPGI Sgm 09
sheet accessories as ridges overall width
600mm
5 | 0.5mm thick PPGI sheets at flushing, Rm 65
vertical and bottom joints 100x100x0.50mm
6 Supply and fixing of 50mm PUF panel doors No. 03
with aluminium channel frame anodised
channel profile (60x40x2mm) thick
Doors size = 1000x2100mm
7 Supply and fixing of windows with sliding
shutters fixed with 5mm thick with frame of
aluminium anodised channel profile of
60mmx40mmx2mm thick and outside fixed
with mosquito net;
i.  Windows size = 1000x1200mm No. 04
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ii. Ventilator = 900x600mm No. 02
ii. Ventilator No. 01
Carriage of material from manufacturing unit kg 3150

upto Nunwan Camp including loading and
unloading complete.

Total cost of bid (in figures)
(In words)

DGM (B)

Signature of bidder (with seal)
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SCHEDULE — B (FINANCIAL Bid)

Cost of Fabrication, Supply and Installation of queue railing at exit gate in Nunwan Camp as per
specifications/ scope of work mentioned in the DNIT (Rate to be quoted in words and figures,
inclusive of all taxes/ levies).

(Amount in Rs)

S. Description Unit | Quantity | Rate to be Amount
No. quoted by the (4x5)
bidder
1 2 3 4 5 6
1 | Structural steel work welded in built up section, kg 3465.63
trusses and framed work including cutting
hoisting, fixing in position and applying a
priming coat of approved steel primer,
M.S tubular section;
i. Foundation bolts and nuts =144 kg
ii. Foundation plates =127.17 kg
iii. Base Plates =101.73 kg
iv Top plates column and
gusset plates =67.82 kg
v. Purlin connecting plates =50.86 kg
vi. Column =669.41 kg
vii. Truss & purlin =1206.10 kg
viii. Eves boarding =86.17 kg
ix. Nuts and Bolts =20 kg
x. M.S. pipe = 992.63 kg
Total = 3465.63 kgs
2 Providing and fixing of PPGI sheet 0.50mm | sgm 95.15
thick for sides, roofing and gables etc including
fixed with required nuts and bolts, self tapping
screws complete. PPGI sheets (0.60mm)
3 Providing and fixing of PPGI sheets 0.50mm M 13.10
thick accessories as ridges overall width
600mm
4 | Carriage of material by mechanical transport MT 3.87

from manufacturing unit to site of erection
including loading and uploading of material.

Total cost of bid (in figures)
(In words)

DGM (B)

Signature of bidder (with seal)
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SCHEDULE — B (FINANCIAL Bid)

Cost of Fabrication, Supply, Testing and Installation of Store Shed at Central Store, Srinagar as per
specifications/ scope of work mentioned in the DNIT (Rate to be quoted in words and figures,
inclusive of all taxes/ levies).

(Amount in Rs)

No.

Description

Unit

Quantity

Rate to be
quoted by the
bidder

Amount
(4x5)

2

5

Structural steel work welded in built up section,
trusses and framed work including cutting
hoisting, fixing in position and applying a
priming coat of approved steel primer,

M.S tubular section;
i. Trusses =440 kg

ii. Main columns =312 kg
ii. Purlin & side runners = 1064 kg
iv. Gable runners =116 kg
v. Foundation Bolts =40 kg
Total =1972 kg

Kg

1972

Mild Steel door
(Double Leaf) 1200x2100mm

No.

02

Mild Steel window 1200x1200mm

No.

05

Providing and fixing of 0.50mm thick PPGI
sheet accessories as ridges overall width
600mm

Sgm

202

Fabrication and supply of steel racks
L40x40x6mm on M.S. pipe 40x25x1.6mm
1800x600x1985mm (Ht)

No.

13

Total cost of bid (in figures)
(In words)

DGM (B)

Signature of bidder (with seal)

Page 31




SCHEDULE — B (FINANCIAL Bid)

Cost of Fabrication, Supply and Installation of way side shelter sheds along Pahalgam axis (17
nos.) as per specifications/ scope of work mentioned in the DNIT (Rate to be quoted in words and
figures, inclusive of all taxes/ levies).

(Amount in Rs)

S. Description Uit Quantity | Rateto be Amount
No. quoted by the (4x5)
bidder
1 2 3 4 5 6
1 Structural steel work welded in built of Kg 6107
sections, trusses and framed work including
cutting hoisting fixing in position priming coat
of approved steel primer.
2 Providing and fixing of PPGI sheet 0.50mm | Sgm 370
thick for sides, roofing and gables etc
including fixed with required nuts and bolts,
self tapping screws complete.
3 Carriage of material from manufacture site to kg 7429
Chandanwari by mechanical transport
including loading and unloading.
4 | Head load from Chandanwari to work site Kg 7429

(Pissu Top to Dard-kote).

Total cost of bid (in figures)
(In words)

DGM (B)

Signature of bidder (with seal)
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